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1.  For ease of identification, changed areas are in bold and italics.  This does not 
apply to new attachments or exhibits.  Modifications hereby made to the following 
sections of the solicitation: 
 
a.  . Section C, Description/Specifications/Work Statement.  References to 
Contract Data Requirement Lists (CDRLs) and Data Item Descriptions (DIDs) have 
been ADDED throughout Section C.  Due to page creep, Section C is hereby replaced 
in its entirety.  Changes in Section C are as follows:  

 
(1) C.5.2.1 Personnel Appearance and Identification was revised to further 

clarify the points of contact for coordination.   
 
(2) C.5.4 Contractor Radios was revised to further clarify the point of contact for 

approval.   
 
(3)  C.6 Access To The Utility System was revised to clarify the process for 

approval.   
 
(4)  C.9.7.2 Non-Working Hours was revised to clarify the conditions for 

application of this paragraph. 
 
(5)  C.10  Environmental Compliance was revised to clarify regulatory 

authority, points of contact for coordination, and environmental documentation and 
reporting responsibilities.   

 
(6)  C.10.3  Environmental Studies was revised to clarify compliance with 

guidance documents and regulatory authority. 
 
(7)  C.10.4  Environmental Remediation was slightly revised for clarification.   
 
(8)  C.10.5 Environmental, Historical, and Cultural Resources Protection 

Plan (EPP)  was slightly revised for clarification.   
 
(9)  C.10.8  Handling of Hazardous Waste was revised to further clarify the 

documentation process in the handling of hazardous waste.   
 
(10) C.10.9.1 Spills was revised to clarify regulatory guidance covering spills.   

 
(11) C.10.9.2 Spills was revised for clarification.   
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(12) C.10.9.3 through C.10.9.6, Spills , were combined, with part of what  
was formerly C.10.10, Contractor Reporting Requirements, with a portion of C.10.10 
being deleted and slight revisions in the remaining text. 
 

(13) C.15 Reporting Requirements was slightly revised. 
 
(14) C.16 Annual Service Plan was slightly revised under bullet number two, 

 with bullet four having been ADDED for clarity.   
 
      (15)  C.17.1 Unique Architectural and Landscaping Requirements and C.17.2 
Artifacts, Preservation & Protection of Historical, Archaeological and Cultural 
Resources are subparagraphs of the former C.17 (Unique Historical, Architectural 
and Landscaping Requirements), and contains significant revisions, with paragraphs 
C.17.1.2 through C.17.1.4  and C.17.3 having been ADDED.  Offerors are advised to 
thoroughly review this section of the solicitation. 
 
d. Section H Special Contract Requirements is hereby replaced in its entirety.  
Changes in Section H are as follows: 
 

(1) H.2.4 Self Insurance has been ADDED to the H.2 Insurance Requirements 
section of the solicitation.  Offerors are advised to thoroughly review this section of 
the solicitation.   
 

(2) H.6 Contribution In Aid Of Construction (CIAC) Tax Liability.  A Note  
has been ADDED to this paragraph. 
 
      (3)  H.11 Differing Site Conditions and H.12 Availability of Funds have been 
ADDED. 
 
e.  Section I, Contract Clauses is hereby replaced in its entirety.  Offerors are 
advised to thoroughly review this section of the solicitation.  Changes to Section I 
include but are not limited to the following.    
 
      (1)  FAR 52.217-2, Cancellation Under Multi-Year Contracts is hereby 
ADDED. 
 
      (2)  FAR 52.241-8, Change in Rates or Terms and Conditions of Service for 
Unregulated Services is hereby ADDED.   
 
      (3)  FAR 52.230-3, Disclosure and Consistency of Cost Accounting Standards 
is hereby ADDED. 
 
      (4)  I.5 Clauses Applying To Entities Submitting Prices Set By Law Or 
Regulation.  A number of clauses were ADDED to this Section.  Offerors are advised 
to review this area thoroughly.   
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f. Section J, List of Documents, Exhibits and Other Attachments has been revised 
with Exhibits 1 and 2 and Attachments 22 and 23 ADDED, and Attachments 2, 4, 8, 
revised. 
 
g.  Section L, Instructions, Conditions, and Notices to Offerors, has been revised with 
several changes and is hereby replaced in its entirety.  Changes included in Section L, 
include but may not be limited to the following: 
 
     (1)  L.2.1.1, Contractor Selection has been ADDED.   
 

(2)  L.2.1.6 Propriety Information has been ADDED.    
 
      (3)  L.2.2 Notices and Reservations has been ADDED.  .   

 
(4)  L.3.1. Proposal Organization/Page Limits has been slightly revised  

regarding page limitations. 
 
 
(5) L.3.10 Proposal Revisions  has been slightly revised to denote submission of  

change pages on yellow paper.  
 
(6)  The former paragraph  L.4. Subfactor 6: Financial Strength has been  

DELETED.      
 
      (7)  L.4.5 Subfactor 5:  Environmental, Historical, Cultural Plan has been 
slightly revised. 
 
      (8)  The former L.5 Proposal Preparation Instructions – Volume II: Past 
Performance has been DELETED and RELACED with a significantly revised 
version.  Offerors are advised to review this revision carefully. 
 

(9) The former L.6.3.2  Subcontracting Plan (Large Businesses Only) has been  
DELETED and RELACED with a significantly revised version.  Offerors are advised 
to review this revision carefully. 
 

(10)  L.6.3.3 Socioeconomic Plan has been revised to advise Offerors regarding 
 the submission of a Socioeconomic Plan, and should be reviewed carefully.   
 
      (11)  The former L.7.4  Section 4 Tax Discussion is hereby DELETED, with the 
former Section 5 Price Risk Assessment renumbered as Section 4.   
 

(12) L.7.5 Detailed Instructions for Price Proposal, Section 4 Tax Discussion 
has been DELETED in its entirety.   
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      (13)  The former L.7.5 Detailed Instructions for Price Proposal, Section 5 has 
been renumbered to reflect Section 4 Cost Risk Assessment, and significantly revised.   
Offerors are advised to review this revision carefully. 

 
     (14)  Section L, Attachment 1.Past Performance Information as been ADDED.  
Offerors are advised to review this Attachment carefully. 
 
h.  Section M, Evaluation Factors For Award has been revised with several changes 
and is hereby replaced in its entirety.  Changes included in Section M, include but 
may not be limited to the following: 
 
      (1)  M.3 Evaluation Factors and Subfactors, Factor 1, Technical Approach, 
Subfactor 5, Environmental, Historical, Cultural Plan has been significantly 
revised.  Offerors are advised to review this revision carefully. 
 
      (2)  M.3 Evaluation Factors and Subfactors, Factor 1, Technical Approach, 
Subfactor 6, Financial Strength has been DELETED in its entirety. 
 
      (3)  M.3 Evaluation Factors and Subfactors, Factor 2, Past Performance has 
been significantly revised.  Offerors are advised to review this revision carefully. 
 
i.  EXHIBITS have been added as follows:   
 

(1)  Exhibit 1 - Contract Data Requirements List s (CDRLs) have been 
ADDED as Exhibit 1.     

 
(2)  Exhibit 2 - Data Item Descriptions (DIDs) have been added as Exhibit 2.  :  

 
j.  ATTACHMENTS were revised or added as follows: 
 
      (1)  J.2 System Description has been significantly revised.  Offerors are advised 
to review this Attachment carefully.   
 
      (2)  J.4 Rate Based Pricing Method and Estimated Cost Based Pricing 
Method has been nominally revised in that password protection has been removed. 
 
      (3)  J.8 Inventory of Systems   has been slightly revised and is now available on 
the web.   
 
      (4)  J.22 Protection of Trees and Plant Material has been ADDED.  Offerors 
are advised to review this new Attachment carefully. 
 
      (5)  J.23 Protection of Trees and Plant Material has been ADDED.  Offerors are 
advised to review this new Attachment carefully. 
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     (6)  J.24 Electric Distribution System Facility Table  has been ADDED.  
Offerors are advised to review this new Attachment carefully. 
 
2.  To facilitate the posting of these changes the following pages are hereby deleted 
and the revised pages substitutes are therefore: 
 
SECTION   DELETE   SUBSTITUTE/ADD 
 
 C Pages C-1 through C-28  Pages C-1 through C-29 
   P00006 
 
 H Pages H-1 through H-5 Pages H-1 through H-7 
   P0006 
 
 I Page I-1 through I-14 Pages I-1 through I-16 
   P0006 
 
 J Page J-1 Pages J-1 
   P0006 
 
 L Pages L-1 through L-24 Pages L-1 through L-25 
   P0006 
 
 M Pages M-1 through M-4 Pages M-1 through M-5 
   P0006 
 
EXHIBIT              DELETE SUBSTITUTE/ADD 
 
Contract Data    Pgs 1 through 12 
Requirements Listing (CDRLs) 
 
Data Item Descriptions (DIDs) Pgs 1 through 23 
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ATTACHMENT              DELETE SUBSTITUTE/ADD 
 
J.2  System Description         Pgs 1 thru 8 Pgs 1 thru 9 
   P0006   
 
J.4 Rate Based Pricing       Previous Version Revised Electronic Version 
Method and Estimated Cost Based P0006 
Pricing Method 
 
J.8 Inventory of Systems     Previous CD Version Page 1 of 1 
   P0006 
 
J.22 Protection of Trees  Page 1-6 
   P0006 
 
J.23 Building Inventory  Page 1 of 22  
   P0006 
 
J.24 Electric Distribution System Page 1 of 1 
Facility Table  P0006 

 
3.  Offerors must acknowledge receipt of this amendment with their proposal revision at 
the required closing date and time.  The date and time specified for receipt of final 
proposal revisions is Monday, 26 January 2004, 2:00 p.m. Central Standard Time (CST). 
 
4.  All other terms and conditions remain unchanged. 
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SECTION B 

Supplies or Services and Prices/Costs 

B.1  Clauses and Provisions 
Clauses and provisions from the Federal Acquisition Regulation (FAR) and its supplements are 
incorporated in this document by reference and in full text. Those incorporated by reference have 
the same force and effect as if they were given in full text.  

B.2  General 
The Government seeks offerors to assume ownership, operation and maintenance of the electric 
utility infrastructure on the United States Military Academy, West Point (USMA).  The 
Contractor shall furnish all necessary labor, management, supervision, permits, equipment, 
supplies, materials, transportation, and any other incidental services for the complete ownership, 
operation, maintenance, repair, upgrades, and improvements to these utility systems.  These 
services shall be provided in accordance with all terms, conditions, and special contract 
requirements, specifications, attachments, and drawings contained in this solicitation or 
incorporated by reference. 

B.3  Systems to Be Privatized 

The contract line item number (CLIN), shown in schedule A, represents the utility system 
included in this solicitation for privatization: 

SCHEDULE A 
Utility System Contract Line Item Numbers 

 

 

B.4  Proposals  
Each Offeror shall submit Technical and Price proposals in accordance with Section L. The cost 
proposal shall incorporate all costs of service in accordance with Sections B, H, and L of this 
Solicitation. The Offeror shall complete a schedule B-1, B-2, B-3, or B-4 as applicable for each 
utility system included in the proposal.  The submitted Schedule B represents the Offeror’s price 
for services.  If an Offeror submits a proposal based on regulated service rates that are set by law 
or regulation, then schedule B-2 shall be submitted. Under the Federal Acquisition Regulations, 
the terms tariff(s), schedule(s), and rate(s) apply to services for which prices are set or approved 
by an independent regulatory body (such as a State Public Service Commission or Public Utility 
Commission).  See DFARS 241.201(3) and FAR 41.101 for definition of terms. 

 

B.5    Price Proposals 
Offerors must complete Price Schedules and accompanying Price Schedule Data Sheets (Section 
L. ) that are consistent within the pricing methodology they propose: 
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B.5.1 Instructions for Completing Schedule B-1, Fixed Price  - Price 
Redetermination—Prospective   
The Offeror shall complete a schedule B-1 if proposing a fixed price with Price Redetermination. 
See FAR 52.216-5 Fixed Price - Price Redetermination—Prospective. The total monthly Utility 
Service Payment by the Government will be the sum of the amount due for Utility Services, the 
recoverable portion of Capital Investment Costs as defined in Section H, less the monthly credit 
for the Acquisition Price of the existing Utility System. 

B.5.1.1  Acquisition Price (CLIN 0001AA) 
The offeror shall offer a price for conveyance of all right, title, and interest of the United States 
Government in the utility system.   

B.5.1.2 Utility Service Charges – Fixed Monthly Charge (CLIN 0001AB) 
The offeror shall propose a fixed monthly charge for 36 months.  The fixed monthly charge shall 
include costs to provide utility services to the installation for operation and maintenance.  Prices 
proposed for the Fixed Monthly Charge shall be based on expected price levels during the first 
three years of utility service.  This price will be redetermined in accordance with Section I, FAR 
clause 52.216-5, Price Redetermination-Prospective. 

B.5.1.3 Capital Investment Recovery (CLINs 0001AC) 
The offeror shall propose capital investment recovery in accordance with Sections H and L.  
Capital cost may include, but not be limited to, the initial capital upgrades, the recoverable 
portion of the Acquisition Price, mobilization capital costs, capital recovery for routine 
replacements and renewal costs, and capital costs of other upgrade, improvement, or system 
expansion/addition projects proposed throughout the contract.  The monthly costs of service 
charges (as described in H.8) for each capital cost shall be summed to define a proposed monthly 
cost of service charge for this CLIN. 
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B.5.1.4 Monthly Credit as Payment for Purchase Price (CLINs 0001AD) 
The Offeror shall propose a credit, and number of months the Government will receive the credit, 
against the monthly Service Charges as payment for the price of conveyance proposed by the 
Offeror in Sub-CLIN AA. The product of the monthly credit multiplied by the number of months 
the Government will receive the credit, shall be equal to the price of conveyance. 

 

       SCHEDULE B-1 
Utility Service Payment by the Government 
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B.5.2  Instructions for Completing Schedule B-2 
 

B.5.2.1  Price Proposal for Tariff Rates 
The Offeror shall complete a schedule B-2 if proposing established or special tariff, schedule and 
rate. The total monthly Utility Service Payment by the Government will be the sum of the amount 
due under the Applicable Tariff, the recoverable portion of Capital Investment Costs as defined in 
Section H, less the monthly credit for the Acquisition Price of the existing Utility System. Under 
the Federal Acquisition Regulations, the terms tariff(s), schedule(s), and rate(s) apply to services 
for which prices are set or approved by an independent regulatory body (such as a State Public 
Service Commission or Public Utility Commission).  See DFARS 241.201(3) and FAR 41.101 
for definition of terms. 

B.5.2.2  Sub-CLIN AA – Acquisition Price 
The Offeror shall propose an Acquisition Price for conveyance of all right, title, and interest of 
the United States Government for the purchase of the existing utility system. 

B.5.2.3  Sub-CLIN AB:  Applicable Tariff 
The Offeror shall propose a tariff rate or rates no less favorable than that offered to similarly 
situated utility customers.  The Offeror shall specify each proposed tariff and the buildings to 
which it applies (see L.7, Proposal Preparation Instructions - Volume IV:  Price Proposal). 

B.5.2.4  Sub-CLIN AC:  Initial Capital Upgrades / Connection Charges 

This CLIN is required only if the tariff provides for separate identification of connection charges.  
If separate identification is not provided, the offeror will state affirmatively that the tariff rate 
includes these costs. 

B.5.2.5  Sub-CLIN AD – Monthly Credit as Payment for Purchase Price 
The Offeror shall propose a credit, and number of months the Government will receive the credit, 
against the monthly Service Charges as payment for the price of conveyance proposed by the 
Offeror in Sub-CLIN AA. The product of the monthly credit multiplied by the number of months 
the Government will receive the credit, shall be equal to the price of conveyance. 
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SCHEDULE B-2 
Payment by the Government for Utility Service  
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B.5.3 Instructions for Completing Schedule B-3, Fixed Price  
  The Offeror shall complete a schedule B-3 if proposing a fixed price proposal. See FAR 16.2 
Fixed Price Contracts. The total monthly Utility Service Payment by the Government will be 
the sum of the amount due for Utility Services, the recoverable portion of Capital Investment 
Costs as defined in Section H, less the monthly credit for the Acquisition Price of the existing 
Utility System. 

B.5.3.1  Acquisition Price (CLIN 0001AA) 
The offeror shall offer a price for conveyance of all right, title, and interest of the United States 
Government in the utility system.   

B.5.3.2 Fixed Monthly Charge (CLIN 0001AB) 
The offeror shall propose a fixed monthly charge.  The fixed monthly charge shall include costs 
to provide utility services to the installation for operation and maintenance.   

B.5.3.3 Capital Investment Recovery (CLIN 0001AC) 
The offeror shall propose capital investment recovery in accordance with Sections H and L.  
Capital cost may include, but not be limited to, the initial capital upgrades, the recoverable 
portion of the Acquisition Price, mobilization capital costs, capital recovery for routine 
replacements and renewal costs, and capital costs of other upgrade, improvement, or system 
expansion/addition projects proposed throughout the contract.  The monthly costs of service 
charges (as described in H.8) for each capital cost shall be summed to define a proposed monthly 
cost of service charge for this CLIN. 

B.5.3.4 Monthly Credit as Payment for Purchase Price (CLIN 0001AD) 
The Offeror shall propose a credit, and number of months the Government will receive the credit, 
against the monthly Service Charges as payment for the price of conveyance proposed by the 
Offeror in Sub-CLIN AA. The product of the monthly credit multiplied by the number of months 
the Government will receive the credit, shall be equal to the price of conveyance. 
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SCHEDULE B-3 
Payment by the Government for Utility Service  
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B.5.4 Instructions for Completing Schedule B-4, Fixed Price With Economic 
Price Adjustment 
  The Offeror shall complete a schedule B-4 if proposing a fixed price with Economic Price 
Adjustment. See FAR 16.203 Fixed Price Contracts With Economic Price Adjustment. The total 
monthly Utility Service Payment by the Government will be the sum of the amount due for 
Utility Services, the recoverable portion of Capital Investment Costs as defined in Section H, less 
the monthly credit for the Acquisition Price of the existing Utility System. 

B.5.4.1  Acquisition Price (CLIN 0001AA) 
The offeror shall offer a price for conveyance of all right, title, and interest of the United States 
Government in the utility system.   

B.5.4.2 Fixed Monthly Charge (CLIN 0001AB) 
The offeror shall propose a fixed monthly charge.  The fixed monthly charge shall include costs 
to provide utility services to the installation for operation and maintenance.  Prices proposed for 
the Fixed Monthly Charge shall be based on expected price levels during the first three years of 
utility service.  This price will be redetermined based on changes in the index or indices 
established in the contract. In the Price Proposals, offerors shall specify the index or indices they 
propose as a price adjustment mechanism.  Offerors shall explain why the indexes proposed were 
selected, comprehensively describe the working of the price adjustment mechanism including the 
timing of adjustments and the composition of the base, and provide a sample calculation.   

B.5.4.3 Capital Investment Recovery (CLIN 0001AC) 
The offeror shall propose capital investment recovery in accordance with Sections H and L.  
Capital cost may include, but not be limited to, the initial capital upgrades, the recoverable 
portion of the Acquisition Price, mobilization capital costs, capital recovery for routine 
replacements and renewal costs, and capital costs of other upgrade, improvement, or system 
expansion/addition projects proposed throughout the contract.  The monthly costs of service 
charges (as described in H.8) for each capital cost shall be summed to define a proposed monthly 
cost of service charge for this CLIN. 

B.5.3.4 Monthly Credit as Payment for Purchase Price (CLIN 0001AD) 
The Offeror shall propose a credit, and number of months the Government will receive the credit, 
against the monthly Service Charges as payment for the price of conveyance proposed by the 
Offeror in Sub-CLIN AA. The product of the monthly credit multiplied by the number of months 
the Government will receive the credit, shall be equal to the price of conveyance. 
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SCHEDULE B-4 
Payment by the Government for Utility Service  

 

 

 

B.6  CONTRACTING AUTHORITY.  
 
This contract will be awarded pursuant to the authority granted to the Secretary of the Army by 
Title 10 USC 2688, for Privatization of Defense Utility Systems.   

 
 

 
SECTION C  

Description/Specifications/Work Statement 

C.1 Precedence 
 FAR clause 52.215-8, Order of Precedence - Uniform Contract Format.  Any inconsistency in 
this solicitation or contract shall be resolved by giving precedence in the following order:  (a) The 
Schedule (excluding the specifications). (b) Representations and other instructions. (c) Contract 
clauses. (d) Other documents, exhibits, and attachments. (e) The specifications.   

C.2  Scope and Purpose 
 

C.2.1  General 
The Government is conveying the utility systems identified in this request for proposals. 
Concurrent with the conveyance of the utility systems the Government will acquire electric utility 
service to replace the service currently provided by the Government. The Government is 
requesting proposals for the purchase of the Electric utility system located on USMA and the 
provision of the identified utility services.  The conveyance of the utility system and the 
acquisition of utility services are both subject to the terms and conditions of this request for 
proposals. The Contractor shall furnish all necessary labor, management, supervision, permits, 
equipment, supplies, materials, transportation, and any other incidental services required for the 
complete ownership, operation, maintenance, repair, upgrade, and improvement of these utility 
systems. The Contractor will provide these services in accordance with all terms, conditions, and 
special contract requirements, specifications, attachments, and drawings contained in this 
solicitation or incorporated by reference.  This contract does not include the purchase of 
commodities. 



   
   

C-2 

C.2.2  Statutory Directive 
The conveyance of the utility system is authorized by and conducted under 10 USC § 2688.  The 
conveyance of the utility system is not an acquisition and therefore is not subject to the FAR and 
its supplements. The acquisition of utility services is an acquisition and will be governed by the 
FAR and its supplements. 

C.2.3  Program Goal 
The goal of this conveyance is to transfer all right, title, and interest of the United States in and to 
the electric utility system on USMA. The conveyance will be documented by the Easement, see 
example (Attachment J.10).  The utility system being sold includes all equipment, fixtures, 
structures, and other improvements utilized in connection with the utility system, which will be 
more specifically described in the Easement.  The divestiture will not include the real property 
upon, under, or around the utility system.  The utility system being sold is as identified in the 
Easement, final inventory, and Points of Demarcation (Attachment J.3) and does not include any 
other property.  

C.2.4  Notices and Reservations 
C.2.4.1  The Government will only acquire utility services if it conveys the related utility system.  
The Government can only convey the utility system if it determines that (1) the long-term 
economic benefit of the conveyance to the United States exceeds the long-term economic cost of 
the conveyance to the United States, and (2) the conveyance will reduce the long-term costs of 
the United States for utility services provided by the utility system concerned.  Award, if at all, 
will only be made by the duly authorized execution of the Easement and the utility service 
contract.   

C.2.5  Utility Service Providers 
The Contractor shall assume ownership of Government utility system identified herein and 
provide related utility service.  This includes, but is not limited to, the obligation to ensure 
adequate and dependable utility service to all facilities and equipment served.   

Services provided shall comply with all applicable federal, state, and local laws and regulations, 
as they may be amended from time to time, including those requirements relating to health, safety 
and the environment.  The Contractor shall modify its service practice as necessary to accomplish 
such compliance.   

If a change in the service requirement necessitated by such compliance constitutes reasonable 
cause for an adjustment to the service charge, the charge will be adjusted in accordance with FAR 
52.243-1 Alt 1, Changes - Fixed Price or FAR 52.241-7 Changes in Rates or Terms and 
Conditions of Service for Regulated Services as applicable. 

C.2.6  Utility Systems 
Attachments are included in Section J and are herein referred to as utility-specific attachments. 
Each attachment provides details specific to the utility system and requirement.   

C.3  Requirement 
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C.3.1  Utility Service Requirement 
The Contractor shall provide reliable and dependable utility service to each Government or tenant 
connection within the service area (see C.4, Service Area) 24 hours each and every day.  The 
Contractor shall be responsible for providing capital investments and all other resources required 
to own, maintain, and operate its utility system in a safe and reliable condition and to meet all the 
requirements listed herein.   

This contract does not include the purchase of commodities.   

The Contractor shall obtain and maintain current any and all licenses, permits, or certifications 
necessary to own, maintain, and operate the utility system.  Access to the utility system will be as 
specified in paragraph C.6, Access to the Utility System. 

C.3.2  Performance Standards 
Unless otherwise provided for in this contract, the Contractor shall perform its required service in 
accordance with industry-standard construction, operations, maintenance, management, 
environmental, safety and other relevant standards, that apply to similarly situated utility service 
customers whose service characteristics are comparable to the service characteristics of USMA.  

The Contractor is required to accomplish necessary environmental reporting 
documentation pursuant to local, state and federal regulatory standards to support 
performance under this contract.   

The Contractor shall comply with all applicable Federal, state and local laws/regulations and 
installation specific requirements in performing its duties under the contract.  The Contractor 
shall identify and incorporate standards and specifications not established by this statement of 
work in the Operations and Maintenance Plan, Section C.12, Operations and Maintenance.  The 
Contractor shall modify its service practices as appropriate  when applicable Federal, state, or 
local laws/regulations are changed or new ones are enacted.  

C.3.3  Metering 
 

The Contractor shall be responsible for maintaining, and calibrating all existing meters on the 
utility system (Attachment J.9).  The Government will be responsible for meter reading.  Those 
additional meters shall be installed within the transition period defined in paragraph C.13, 
Operational Transition Plan.  

All costs for providing, installing, reporting, and maintaining the meters shall be the 
responsibility of the Contractor. Calibration of meters shall be in accordance with the 
manufacturer’s recommendations and any applicable regulations that govern meter calibration. 

C.3.3.1  Future Meters 
The Contractor shall provide, install, maintain, and calibrate meters requested by the Government 
for any purpose throughout the contract period.  Installation of and responsibility for future 
meters (not on the system at the time of conveyance or identified for installation as part of the 
service contract) may constitute reasonable cause for a service charge adjustment.  Any service 
charge adjustment as a result of these actions will be in accordance with FAR 52.243-1 Alt I, 
Changes - Fixed Price or FAR 52.214-7 Changes in Rates or Terms and Conditions of Service 
for Regulated Services as applicable. 
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C.3.4  Energy Efficiency and Conservation 
The Contractor shall strive to provide energy efficient systems.  The Government has an 
established program for conducting and implementing energy-saving and conservation projects to 
reduce utility usage and costs. Some of these have resulted in the Government entering into long-
term financing arrangements with non-Government entities.  The Contractor agrees to use its best 
efforts to ensure that the Contractor’s actions will not negatively impact these projects.  
Additionally, the Government reserves the right to enter into any future energy-savings projects 
with the goal of reducing Government costs.  The Contractor will facilitate the implementation of 
any such future energy-savings projects.   

The Contractor is encouraged to propose projects to the Government that will increase the overall 
efficiency of the utility system.  Efficiency projects shall be proposed to the Government in 
accordance with paragraph C.11, Upgrades and Renewals and Replacements.  The Government 
may consider cost-savings sharing and incentives either through service charge adjustments or 
lump-sum payments.  Service charge adjustments resulting from future efficiency projects will be 
handled in accordance with paragraph G.3, Service Charge Adjustment. 

C.3.5  Energy Commodity Supply 
Electric commodity supply is not included in this contract.  The Government retains the right to 
procure or supply electricity that will be transported on the system covered by this contract from 
any lawful source.  The successful Contractor may or may not be the supplier of the commodity 
procured by the Government.  The Government or Government Commodity Contractor will 
retain ownership of all commodities transported and distributed through the Contractor-owned 
systems.   

C.4 Service Areas 
The service areas are defined as all areas within the Government installation boundaries and any 
other facilities and property boundaries under the control of the Installation as defined in the 
utility-maps (Attachment J.6).  Within the service area and upon the Government’s request, the 
Contractor shall provide utility service to all existing and new customers and service connections.  
At any time, the Contracting Officer may designate any location within the service area where 
utility service under this contract shall commence or be discontinued, subject to the requirements 
of the Easement. Any service charge adjustment as a result of these actions will be in accordance 
with FAR 52.243-1 Alt I, Changes - Fixed Price or FAR 52.241-7 Changes in Rates or Terms 
and Conditions of Service for Regulated Services whichever may be applicable. 

C.4.1 Temporary Connections 
The Contractor shall extend temporary service to the Government or other Contractors 
performing construction projects or other work on USMA when requested by the Contracting 
Officer.  

The Contracting Officer will identify the party responsible for reimbursing the Contractor for 
temporary connections or utility usage.  The Contracting Officer shall be provided the following 
information regarding any temporary service connections:  

• Name of the Contractor/customer 

• Expected duration of the connection 

• Description of the connection, including route and type of material 



   
   

C-5 

C.4.2  Use of Distribution Systems to Serve Areas Outside USMA Service Area 
The Contractor may use the utility infrastructure on USMA to serve or benefit areas or customers 
outside the service area only with concurrence of the Government. In no way shall service to off-
installation customers degrade or hinder reliable service, or create unhealthy, unsafe or 
unacceptable outages to the Government’s facilities. In the event that customers other than the 
Government are served, the Contractor shall prorate and allocate services charges, operation, 
maintenance, repair, replacement, and capital improvement expenses accordingly. 

C.4.3  Joint Use  

C.4.3.1 Government Use:   
The Contractor shall enter into a formal joint-use agreement with the Government during the 
transition period.  This agreement shall define the terms, conditions, and standards for 
Government joint-use attachments to the electrical system.  The Government may have property 
and equipment installed on or attached to poles, conduits, and ductbanks of the utility systems to 
be transferred. Communications ducts are concurrent with power ducts in ductbanks.  The 
Government reserves the right to continue to use the property to be transferred for this purpose, to 
enter on the transferred property to maintain, repair, operate, upgrade and replace its property and 
equipment, and to install new property and equipment, all at no cost to itself.   

C.4.3.2  Commercial Use:   
The Contractor shall enter into joint use agreements with the installation's telephone company, 
cable television company, and other service providers in accordance with applicable law and 
regulation. The Contractor shall permit joint use by other commercial service providers at no cost 
until the Government 's current agreements with such providers expire. 

C.5  Utility System Ownership, Employees, and Security 

C.5.1  Utility System Ownership 

C.5.1.1  Transfer of Title 
A general description of the utility system assets to be transferred is included in Section J 
(Attachment J.2).  Prior to the transfer of title, such facilities shall continue to be owned by the 
Government. Transfer of title shall be accomplished by Easement. The Easement shall provide 
the complete list of all assets to be sold.  

An example of the Easement is provided in Attachment J.10.  The parties shall prepare and 
execute such additional documents as may be necessary to implement the ownership transfer. 

C.5.1.2  Tools, Vehicles, and Equipment 
Unless listed in the final Easement, Government-owned tools, vehicles, and equipment used for 
system operations and maintenance that are not permanently and physically attached to the utility 
system will remain the property of the Government. 

C.5.1.3 Placement of Utility System 
The Contractor shall comply with requests from USMA regarding the placement of new or 
renewal utility systems either overhead or underground.  Requests for placement, which differ 
from normal utility practice, may be compensable under FAR 52.243-1 Alt I, Changes - Fixed 
Price. 
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C.5.1.4  Contractor Facilities 
The Contractor may be permitted to locate offices, maintenance shops, and materials 
storage/staging areas on post.  Temporary facilities may be available on post for construction 
projects.  Construction, use, duration of use, removal, and clean up associated with these 
temporary facilities will be negotiated with the Government on an project-specific basis.  The 
Contractor, at its expense, shall acquire, furnish, install, and operate and maintain all necessary 
facilities if required to provide the utility service hereunder.  The Contractor will be responsible 
for acquiring all utilities, janitorial services, building maintenance, and ground maintenance for 
these facilities. 

a.  Field Office, Shop or Storage for Projects. 
(1). If a trailer is required to support any project under this contract, the Contractor shall 
set up his trailer for use as an office, shop or storage area for supplies at the staging area 
located within 5 miles of a project site.  The Contracting Office will designate the staging 
area. 
 
(2).  The Contractor shall construct a temporary 6-foot high chain link fence around 
trailers and materials.  The fence shall include nylon fabric privacy screening on the 
inside, colored green, or black so that visibility through the fence is obstructed.  Fence post 
may be driven, in lieu of concrete bases, where soil conditions permit.  Trailers, materials 
or equipment shall not be placed or stored outside the fenced area unless such trailers, 
materials or equipment are assigned a separate and distant storage area by the 
Contracting Officer away from the vicinity of the Staging Area but within the military 
boundaries.  Trailer, equipment, or materials shall not be open to public view with the 
exception of those items that are in support of ongoing work on any given day.  Materials 
shall not be stockpiled outside the fence in preparation for the next day’s work.  At the 
end of each work day mobile equipment, such as tractors, wheeled lifting equipment, 
cranes, trucks, backhoes, and like equipment, shall be parked within the fenced area. 
 
b. Toilet Facilities 
Portable toilets shall be located as directed by the COR.  Upon completion of the project, 
all temporary toilet facilities shall be removed and any damage to the areas rectified. 
 

C.5.1.5  Documentation and Record Drawings  
a.  The Contractor shall implement and maintain a system for identification, preparation, 
reproduction, distribution, and maintenance of all documentation and information necessary for 
the Contractor’s management, operation, and maintenance of the facility as well as Government 
management of the contract.  This documentation shall be available at no cost to the Government 
upon request.  Examples of necessary documentation include but are not limited to maps, 
inventory, operations and maintenance plans, service calls records, work order records, expense 
records, as-built drawings, quality control inspection documentation, outage reports and surveys, 
etc.  Documents shall be submitted to the Contracting Officer (accompanied by Form ENG 4025) 
on or before the dates specified in the contract and/or task orders.  Submittals requiring comment 
and/or approval by the Government shall be reviewed and comments returned within 30 calendar 
days of submittal.  The Contractor shall respond to the comments within 30 calendar days of 
receipt by modifying the submittal or by annotating the comments with reason for non-
concurrence.   The Government will have 15 calendar days to either approve the re-submittal or 
provide additional guidance to the Contractor. 
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b.  The Contractor shall maintain record drawings for all existing and new facilities installed by 
the Contractor within the service area in accordance with DID P013.  Maps shall be updated as 
necessary to accurately depict the system to its current extent and configuration to include all 
above and below ground component locations, size, material, age, and voltage.  The maps shall 
show the location of all system components that are required to be included in the inventory.  
Upon request, the Government may use and copy such drawings. The Contractor shall provide 
available drawings to the Government in the form of CAD-CAM disks using the latest release 
software compatible with Government systems at no cost to the Government.  The Contractor 
will also provide information to allow for updates to USMA Geographical Information System 
(GIS), as appropriate.  The Contractor shall identify changes to and update the facilities maps to 
ensure delineation of all easements.  The Contractor shall provide USMA updates within six (6) 
months following system transfer and annually thereafter in both hard copy (full size) and 
electronic media formats.   

C.5.1.6  Disposition of Removed or Salvaged Materials 
The removal and disposition of facilities and materials that are not used and useful for the 
purpose of providing utility service shall be the responsibility of the Contractor.  If the cost 
structure is dependent upon in-place value, the salvage value of equipment removed from service 
prior to the end of its useful life shall be deducted from the in-place value of the system.  The 
Contractor shall notify the Contracting Officer when removing hazardous substances in 
accordance with paragraph H.7, Hazardous Substances. 

C.5.1.7  Abandonment.  
Existing aboveground system equipment shall be removed when replaced or no longer utilized.  
The Contractor shall not abandon aboveground equipment in place unless approved by the 
Contracting Officer.  The Contractor will not be responsible for any portion of the existing system 
abandoned in place prior to system conveyance. Abandoned plant (e.g., duct, direct-buried 
conductors, etc.) shall be documented in the initial system inventory and noted as remaining 
under Government control and/or ownership.  Abandoned plant not identified on existing maps 
but found during operations shall be documented on the drawings noted as remaining under 
Government control and/or ownership.  In order to prevent hazardous conditions, the Contractor 
shall be responsible for ensuring that no interconnections exist between abandoned and utilized 
facilities. 

C.5.1.8  Change of Ownership. 
If the Contractor sells or otherwise conveys ownership of the system at any time during the 
contract period, the conveyance shall be subject to this contract and any subsequent owner shall 
become successor-in-interest under this contract.  Changes in ownership of the Contractor’s 
company, corporation or similar parent organization are subject to contracting officer approval in 
accordance with FAR Subpart 42.12, Novation and Change of Name Agreements, unless sale is 
under the jurisdiction of an independent regulatory body.  If sale is subject to regulatory 
jurisdiction the Contractor shall provide written notification to the Contracting Officer 
within 120 days prior to sale. 

 

C.5.2  Employees 
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The Contractor shall designate a Project Manager for this contract.  The Project Manager shall be 
responsible for the complete coordination of all work under this contract. The Government shall 
not exercise any supervision or control over the Contractor employees performing services under this 
contract.  Such employees shall be accountable solely to the Contractor. 

The Contractor shall not employ any person for work on this contract if such person is identified 
to the Contractor as a potential threat to the health, safety, security, general well being, or 
operational mission of USMA or population. 

Where reading, understanding and discussing environmental, health and safety warnings are an 
integral part of a contract employee’s duties, that employee shall be able to understand, read, 
write, speak, and communicate effectively in the English language. All employees that interface 
with customers shall be able to speak and understand the English language.    

C.5.2.1  Personnel Appearance and Identification 
The Contractor’s personnel shall present a neat appearance and be readily recognized as 
Contractor employees. 

If required by USMA, the Contractor shall coordinate with the COR to ensure each employee 
obtain from appropriate personnel, security, and military police staff an identification card that 
shall include at a minimum the employee’s name, employees photograph, and Contractor’s name.  
Each Contractor employee shall follow established Installation procedures for displaying their 
identification card while within the boundaries of USMA. 

C.5.2.2  Employee Certification 
The Contractor shall ensure that employees meet all applicable federal, state, and local 
certification, licensing, and health and safety requirements to perform all assigned tasks and 
functions as defined in this contract.   

C.5.2.3  National Agency Check 
The Contractor shall provide sufficient information to obtain complete and favorable National 
Agency Check (NAC) investigations for its employees for unescorted entrance into restricted 
areas on base. Normal access to USMA shall be in accordance with paragraph C.6, Access to the 
Utility System. The Contractor shall justify to USMA Security Forces requests for NAC on 
Contractor employees requiring unescorted entry into restricted areas.  Final approval for 
unescorted entry into restricted areas rests with USMA Superintendent.   

C.5.2.4  Controlled Access Areas 
The Contractor shall apply for personnel security clearances required for performance after the 
contract is awarded.  Personnel requiring access to secured areas or restricted areas under the 
control of USMA shall comply with applicable regulations.  

C.5.2.5  Coordination of SubContractors 
SubContractors are subject to the same requirements as the Contractor’s in-house personnel.  It 
shall be the responsibility of the prime Contractor to be fully informed and in control of the extent 
of the limits of work to be performed by his sub-Contractors.  The prime Contractor shall 
coordinate and be responsible for all coordination of various trades and work. 
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C.5.3  Contractor Vehicles  
All Contractor vehicles shall be readily identifiable.  Identification shall include displaying 
Contractor name in a clear and unobstructed location on the vehicle. 

C.5.3.1  Vehicle Registration and Operation. 
  The Contractor and Contractor employees shall register vehicles with the USMA Provost 
Marshal within 5 working days from date of employment and renew registration annually 
thereafter.  The registrant shall remove the registration decal from the registered vehicle upon 
termination of employment or sale of vehicle.  Personnel operating vehicles on Government 
property shall possess a valid New York or other state driver's license.  The Contractor shall not 
fuel and/or maintain personal or Contractor owned vehicles in Government furnished facilities. 

 

C.5.3.2  Vehicle Safety Inspection. 
Privately owned and Contractor owned vehicles operating at USMA are required to display a 
valid mechanical safety inspection sticker.  If the state in which the vehicle is licensed or 
registered does not require a mechanical safety inspection, the requirements of the State of New 
York in this respect will govern.  In addition, all Contractor and subContractor vehicles shall be 
operated and maintained in accordance with NYSDOT requirements for the USMA area. 

C.5.3.3  Traffic Codes. 
All vehicles operating on the above named military reservation are subject to the Traffic Codes 
published by USMA.  Copies of the Traffic Codes are available in the Provost Marshal's Office. 

C.5.3.4  Work Staging, Vehicle Parking Areas, and Customer Notification 
The Contractor will coordinate vehicle parking, work staging areas, and with the Contracting 
Officer’s Representative (COR) prior to performing work. 

 

C.5.4  Contractor Radios 
Communications equipment (telephones or radios), required for execution of work on the 
installation, may be installed after receiving written approval from the Contracting Officer.  
Additional communications equipment frequencies, antenna locations, and equipment placement 
in or on real property facilities shall be approved prior to installation or operation.   Prior to 
operating two-way, portable, or landmobile devices on USMA, the Contractor shall obtain 
approval of USMA Director of Information Management (DOIM) by requesting an available 
clear frequency.  The Contractor shall follow all installation procedures for operating radios on 
USMA IN ACCORDANCE WITH DFARS 252.235-7003, Frequency Authorization. 

C.6  Access to the Utility System 
Access to USMA and the utility system shall be in accordance with the Easement.  The 
Contractor will be restricted in secure areas, live fire training areas, and during times when the 
post is secured due to threat or alert.  The Government may limit or restrict the right of access 
granted in any manner considered to be necessary (e.g., national security, public safety).  If the 
Contractor desires to locate a construction trailer on post approval must be obtained from the 
Contracting Officer through the COR.  Any approval granted will be for the duration of the 
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construction project. Access for major projects shall be coordinated with the COR ten working 
days prior to performance of work. USMA is a closed post and access may be limited at times 
with controlled gate openings and closures.  Gate operating times and procedures are published 
by the Provost Marshal’s Office.  Unscheduled gate closures by the Military Police may occur at 
any time, and personnel entering or exiting USMA may experience a delay due to vehicle 
inspection, registrations, wearing of seat belts, etc. When an unforeseen closure of USMA occurs 
during normal duty hours, the Contractor shall reschedule the work.  The exact date and time will 
be coordinated with the COR Emergency work shall continue regardless of closure of USMA.  

C.7  Response to Service Interruptions and Contingencies  
The Contractor shall employ sound utility practices to ensure continuous, dependable, and 
reliable utility service is provided to USMA 24 hours each day and to minimize the scope and 
length of any service disruption.  

The Contractor shall establish and adhere to standards for responding to service requests and 
service interruptions as described herein.  The standards shall distinguish between different 
categories (routine, emergency) of service requests and service interruptions and, identify 
response times for each category.  The Contractor shall incorporate the Standards and operational 
plans for meeting the standards in a Service Interruption/Contingency Plan. The Service 
Interruption/Contingency Plan will be incorporated in the contract at time of award.  

C.7.1  Government Responsibilities.   
The Government will receive service and trouble calls through the DHPW service desk during 
normal operating hours (0745 – 1630) and through the power plant other times.  The Government 
call center representative will contact the Contractor Service Office to report service and trouble 
calls. 

C.7.2  Contractor Responsibilities. 
 

C.7.2.1  The Contractor will provide a 24-hour Service Office telephone number to the 
Government.  This number shall be manned at all times by a Contractor employee or answering 
service (neither answering machines nor pagers are acceptable).   

C.7.2.2  The Contractor shall implement a Trouble Ticket reporting system that maintains a 
record of calls for repairs, outages, and restoration of service.  This record shall include the 
service performed, the time of notification; the time expended repairing or restoring service, and 
the cause of the outage (if applicable).  This information shall be provided to the Contracting 
Officer’s Representative (COR) at the end of each month.   

C.7.2.3  The Contractor shall provide a list of the points of contacts during non-duty hours.  As a 
minimum, this list should include the name(s), position/title and phone(s) number(s).   

C.7.2.4  Upon notification of an outage or other service call on USMA, the Contractor shall 
respond and take action to safeguard life and property within 30 minutes during normal duty 
hours (0745-1630, Monday through Friday) and within one hour during non-duty hours.  To 
respond means the Contractor shall have a representative on-site properly equipped and capable 
of assessing the situation, arresting any reasonably expected hazard to life and property, and 
determining the necessary action to effect repairs.  The Contractor shall correct any safety 
condition within the time required by applicable law or regulation.  If there is a loss of electric 
service, the Contractor shall diligently and continually pursue the repair until service is restored.  
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If repairs cannot be completed at that time, the Contractor shall ensure danger or risk is 
eliminated and shall notify the COR as to the status of the repair work. The above response times 
do not apply to conditions where inclement weather (tornadoes, ice/snow storms, major lightning 
storms, floods) prevents normal operation. It is recognized that extraordinary conditions will 
cause the response times to vary proportionally to the number and expanse of system outages, and 
the priority of service restoration. 

C.7.2.5  Response to Fires and Other Emergencies.  The Contractor shall provide all equipment 
and supplies necessary to assist firefighters and other emergency personnel for incidents requiring 
de-energizing and securing of electrical lines, equipment, or services.  The Contractor shall 
respond and take any action necessary to safeguard life and property.  The Contractor shall 
coordinate his work with emergency management personnel (fire department, police, etc) as 
appropriate. 

C.7.2.6  Emergency Operations.  The Contractor’s Service Interruption/Contingency Plan (see 
DID P006) shall contain a section that provides an Emergency Operation plan for USMA.  This 
plan shall be based on the Contractor’s assessment of events that can cause widespread and 
prolonged service interruption to the USMA.  The Contractor shall document all aspects of the 
Contractor’s response to emergency conditions including but not limited to system failures due to 
acts of God, or breakdown.  This plan shall be based on the system inventory and the Contractor’s 
Operation and Maintenance Plan (see DID P003), and identify all system elements that are key to 
providing service to USMA.  For the key system components/elements, the plan shall provide a 
listing of all equipment and supplies that will be required to handle the emergency event.  The 
plan shall include a listing of supplies and equipment that will be stored at or near the facility, or 
if the equipment or supplies are not readily available, address how they will be procured.  The 
plan shall include an Emergency Resource Personnel Chart showing the number of persons 
available for use and their disciplines (clerical, engineering, customer service, etc).  The plan 
shall include the steps that will be taken in the event of an emergency, from initiation to complete 
restoration of service. This shall include, but not be limited to, how emergency events will be 
reported and to whom, identification of personnel who will be responding first as well as their 
responsibilities, proposed response times and all steps that will be taken to protect other property 
and/or personnel from being impacted.  In the event of a major disaster, identify the service 
restoration priorities (which systems will be restored first, second, Third, etc.).  The plan shall 
identify the corporate point of contact and their role in resolving emergencies, enacting 
preparedness training exercises and documenting how emergencies were handled.  This shall lead 
to development of reports assessing the readiness of their forces as well as identifying areas for 
improvement. Describe any obligations to any surrounding utility services and how these 
obligations will be satisfied. 

An initial plan shall be submitted 30 days prior to commencement of operation and maintenance 
services.  The plan shall be updated when changes occur but as a minimum every 5 years.  The 
plan shall list the priority of service restoration for the installation and other customers (if 
applicable) in the service area.  In the event damages from a storm or disaster is widespread and 
affects the Contractor’s other customers (off the installation), USMA personnel at the installation 
must be informed of the Installation’s restoration priority.  The order of priority for service 
restoration at USMA is medical, command and control, heating facilities, feeding facilities with 
others following.   

C.8 Repair Response Notification Procedures 
The Contractor shall provide to the Government clearly defined procedures by which installation 
personnel can submit service requests to the Contractor. The Government will be responsible for 
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disseminating such procedures within USMA. The Contractor shall provide to the Contracting 
Officer the name of the local Project Manager or other responsible person and an alternate with 
after-hours contacts’ telephone numbers. The procedures and point of contact information shall 
be finalized 30 days prior to commencement of operation and maintenance services and shall be 
updated whenever changes are made.   

C.9  Coordination of Work 

C.9.1  Routine Work 
Routine work, such as scheduled maintenance, testing, and placement or retirement/removal of 
system components, shall be coordinated with the Contracting Officer or the Contracting Officer 
Representative (COR), on a weekly basis, to ensure minimal impact to Post missions and 
operations.  Contractor shall provide, in writing, the name of a single point of contact for 
coordination. The Contractor shall submit for approval by the Contracting Officer a workplan 
containing the type and extent of work to be performed.  Open trenches or road restrictions will 
not be permitted without the approval of the Contracting Officer and must be coordinated with 
the dig-permit system.   

C.9.2 Service Requests 
The Contractor shall record all service request calls, documenting the time of the call, time of 
service response, cause of request, and action taken (including time and date completed).  Such 
records shall be retained for 2 years and may be reviewed by the Contracting Officer upon 
reasonable request and with reasonable notice.  

If the request affects operations, the Contractor shall coordinate all work with the person 
responsible for the building or facility and the Contracting Officers Representative.  The 
Government will provide the Contractor with a list of Government representatives and the 
buildings or facilities for which they are responsible. 

Emergency service requests submitted to the Contractor, or emergencies identified by the 
Contractor, shall be reported immediately to the Contracting Officer’s Representative. 

C.9.3  Connections and Disconnections 
The Contractor shall coordinate any connections or disconnections with the Contracting Officer’s 
Representative.  

C.9.4  Work Control.   
The Contractor shall take into full account the special Public, Historic, Military, and Academic 
nature of the United States Military Academy and its prominence as a tourist attraction, all of 
which will be in operation during the course of this contract.   

C.9.4.1  Housekeeping.  The Contractor shall ensure that all debris and materials are properly 
controlled at work areas and a final site clean up is completed at the end of projects or repair.  In 
the performance of any work under this contract all areas shall be maintained in a neat, clean and 
orderly fashion.  Where materials, supplies, or equipment cannot be kept on the designated site 
area in neat, clean and orderly fashion, and thereby cause an unnecessary eyesore, they shall be 
moved to other locations, on or off Government property, as directed by the Contracting Officer.  
The Contractor shall, at all times, furnish from his own organization a sufficient force to carry out 
the housekeeping and cleanup requirements on both exterior and interior areas affected by his 
contract operations, on a day to day basis throughout the life of the contract. 
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For projects that produce debris or waste material, the Contractor shall provide and maintain a 
dumpster of sufficient size at each project site.  The dumpster shall be replaced at regular 
intervals to avoid overfilling and spillage and the area around the dumpster shall be kept clean at 
all times. 

Debris and other rubbish shall be disposed of, off of the Military Reservation.  Burning of rubbish 
or site removal items will not be permitted.  Scrap, debris and surplus construction materials are 
not to be disposed of in the "Post Sanitary Disposal Containers" (Dumpsters), which are 
distributed throughout the area, but must be loaded in the Contractor’s dumpsters for disposal at a 
location other than the United States Military Academy. 

C.9.4.2  Pedestrian Traffic Ways.  Sallyports and other access ways shall be fully usable.  The 
Corps of Cadets will actively use the sallyports.  Sidewalks and paths shall be maintained in safe 
and usable condition to the fullest extent practicable during project performance.  On Fridays 
before the home football game, the Contractor shall either temporarily backfill all excavations or 
plate them.   

C.9.4.3  Site Restoration.  The Contractor shall restore all work areas to a condition equivalent to 
that existing prior to the Contractor’s work, including any required cleanup, restoration of paved 
areas, vegetation, painting, removal of marks, patching, and so forth.  All marking of pavements 
or other areas will be coordinated prior to marking.  All construction materials, debris and soil, 
shall be removed from USMA by the Contractor.  All waste material and housekeeping during the 
period of Contractor operation shall be the responsibility of the Contractor to remove and dispose 
of off USMA’s property.  Disposal of this material shall be in accordance with Federal, state, and 
local laws and regulations. 

C.9.4.4  Protection of Buildings, Contents, Monuments, Landscape, and Other Improvements.  
Any damage to existing structures, landscape, monuments, buildings, facilities, equipment, and 
contents with the building caused by the neglect of the Contractor, shall be repaired, restored, or 
replaced promptly by and at the expense of the Contractor.  As a precaution to protect the 
contents of the building, the Contractor is required to secure the work area at the end of the work 
day, by the use of an approved means, which shall be submitted to the Contracting Officer for 
approval prior to work. 

C.9.5  Scheduled Utility Service Interruptions 
Scheduled outages shall be coordinated with the DHPW ten working days prior to the scheduled 
outage.  Notification shall include date, time of outage, a list of buildings that will be affected and 
the estimated time until the service will be restored.   The Government will notify all parties 
affected by the outage.  The Contractor shall cooperate to facilitate electric service outages 
required by the Government.  The Government reserves the right to deny scheduled utility 
outages and reserves the right to cancel at any time, before or during, a scheduled outage at no 
cost to the Government, if such interruption might adversely affect USMA’s missions and 
operations. The Contractor shall immediately inform the Government of instances where stopping 
work will place people or equipment in danger and agreement will be reached as to how soon 
service can be restored while achieving a safe system configuration.    If an interruption is 
postponed, the parties shall coordinate a mutually acceptable alternate time for the scheduled 
service interruption 

C.9.6  Line Location and Digging Permits.   
All excavations on USMA shall be performed only after receipt of a digging permit except in 
cases of an emergency (e.g. a faulted/damaged underground conductor).  If the excavation is 
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required by other than the Contractor, the Contractor shall locate and mark underground electrical 
lines.  All requests for digging permits will be made to the USMA DHPW in accordance with the 
USMA Dig-Safe Permit Policy (See Attachment J.17).   The DHPW will maintain a log of 
requests using a number to track requests and permits.  All parties will refer to the tracking 
numbers in correspondence.  The DHPW will notify each affected utility within 24 hours of 
receipt of requests.  The Contractor is responsible for updating electrical distribution system 
drawings and submitting a report on any identified changes to other utility or underground 
facilities discovered during the digging. 

C.9.7  Working Conditions - Hours of Work and Government Holidays. 
 

C.9.7.1  Working Hours -  Normal working hours shall be Monday-Friday 0745 to 1630 hours.  
The Contracting Officer must approve differences to these working hours. 

C.9.7.2  Non-Working Hours -  During the course of this contract the Contractor shall not 
perform any physical work on the days/periods listed below unless it is an emergency or is 
directed by the Contracting Officer: 

 (1)  Graduation Week: A seven day period starting the Sunday before graduation.  This is 
usually the end of May or beginning of June. 

 (2)  Reception Day:  A single day in the end of June or early July when the new Cadet 
class arrives. 

 (3)  Football Home Games:  Exact dates will be furnished to the Contractor on request in 
the year that they will occur. 

(4)  All Government Holidays. 

 New Year's Day 

 Martin Luther King's Day 

 President's Day 

 Memorial Day Holiday 

 Independence Day Holiday 

 Labor Day Holiday 

 Columbus Day Holiday 

 Veterans Day Holiday 

 Thanksgiving Day 

 Christmas Day 

 Special Events, of no more than two (2) days in duration (i.e. Presidential Visits).   

C.9.7.3  Ceremonies. -  Parades, reviews or similar ceremonies are routinely conducted three or 
four times a week.  Hours of such ceremonies are normally 5:00 p.m. on weekdays and 1130 a.m. 
on Saturdays, although there are exceptions to these hours.  Detailed schedules of ceremonies 
may be obtained two (2) months in advance on request from the Contracting Officer.  The 
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following requirements shall apply to all Contractor’s activities in connection with these 
ceremonies. 

              (a)  Right of way shall be given to cadets marching in formation to or from ceremonies. 

              (b)  During the actual ceremonies, the Contractor’s activities that can visually impact the 
ceremony or produce noise to an extent which would distract or interfere with the ceremony, such 
as the operation of loud and noisy machinery, shall be suspended until the ceremony is over 
(except for work that is being performed under emergency conditions). 

All cost for conformance with the above stated requirements shall be included with contract 
amount and no claim for extra cost shall be considered. 

C.9.8  Coordination Meetings 
The Contractor shall be available for meetings as required by the Contracting Officer.   

C.9.9  Exercises and Crisis Situations Requiring Utility Support 
The Contractor shall respond to installation emergency and crisis situations (i.e., hostage 
situations, bomb threats, etc.) and related exercises that require utility support.  The Contractor 
shall respond to these events as soon as possible after notification.  The Contractor shall advise 
and assist the on-scene commander until the event is completed. 

C.9.10  Compliance With Post Regulations.   
The Contractor shall comply with all Post Regulations, policies and guidance documents that will 
apply to his operation, particularly those pertaining to fire prevention, sanitation, and the 
driving/parking plan. In addition to observing these Regulations, the Contractor will insure that 
all sub-Contractors, employees, or other persons connected with the performance of this contract 
comply with these regulations.  The Contractor is responsible for securing proper parking passes, 
if required, through Contract Administration, Bldg. 681, West Point.   

 

C.9.11  Emergency Notification Procedures.   
Contractor personnel witnessing a fire, accident, criminal act, threatening act or condition related 
to the systems under the contract, shall notify the proper authority on the installation by dialing 
911, personally reporting the act or occurrence to the installation Fire Department or Military 
Police.  In case of emergencies (e.g., downed power line, etc), the Contractor shall initiate 
corrective action and shall immediately notify the Power House, Fire Department, and COR in 
that order.  The Contractor shall record the time of notification, the person notified, and the scope 
of the emergency or repair.  The Contractor shall maintain the record of emergency or repair 
notification for a period of one year. 

C.9.12  Medical Services.   
Medical services for the Contractor’s employees are the responsibility of the Contractor.  The 
Government, however, will provide on emergency basis, medical services for job related injuries 
while an employee is performing under this contract.  The Contractor will reimburse the 
Government for emergency medical services. 
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C.9.13  Switching and Backfeed during Emergencies.   
The Contractor shall develop and implement a switching procedure for isolation of the electrical 
system from commercial power sources, and feeding the system or portions thereof from the 
Powerhouse (at the request of the Contracting Officer).  The Contractor shall maintain an updated 
copy of the procedure at the Powerhouse.  Switching shall be coordinated with the Powerhouse 
Operator. 

C.10  Environmental Compliance 
The Contractor shall be responsible for compliance with all applicable Federal, State, local 
environmental laws, regulations and programs on this Installation that relate to or may arise under 
the performance of this contract, including the National Environmental Policy Act (NEPA). The 
Contractor is required to meet all environmental obligations and coordinate all environmental 
issues with the DHPW Environmental Management Division and the Cultural and Historic 
Preservation representatives.  Contractor responsibility includes preparing necessary 
environmental documents and reports in support of construction and major maintenance 
activities.  The Contractor shall coordinate the required environmental documentation, as well 
as DIDs involving project work, (see DIDs P007, P008, P010, P011, P012, P017, and P021)  
The Contractor is responsible for any penalty charges resulting from or against the Department of 
Defense, Department of the Army, or the Installation, or its agents, officers, or employees due to 
the Contractor’s failure to comply with environmental laws, regulations, or programs, that relate 
to or may arise under performance of this contract.  The Emergency Planning and Community 
Right-to-Know Act (EPCRA) requires that site-specific information concerning hazardous 
chemicals use and releases be provided.  The Contractor is required to maintain an inventory of 
hazardous materials under its control.  This inventory shall be provided to the COR prior to 
commencing work on the installation and semiannually thereafter, both in writing and 
electronically.   Inventories of hazardous material shall include quantities received, amount used, 
and quantities turned in for disposal.  The amount not accounted for will be considered as 
quantities that were released to the environment. Questions in reference to the EPCRA can be 
directed to the DHPW Environmental Office. 

C.10.1  Permit Compliance 
Once ownership of the utility system is transferred, the Contractor shall be the party of record for 
all environmental permits related to operating the system.  Thereafter, the Contractor shall be 
responsible for obtaining any new or revised permits needed to operate and maintain the utility 
system.  The Government shall remain the party of record and retain responsibility for any 
applicable permits prior to the transfer of ownership, as defined by paragraph C.13, Operational 
Transition Plan, and for those permits that are not transferable. 

C.10.2 Work in Environmentally Sensitive Areas 
The Contractor shall comply with USMA procedures and standards for work in and around 
environmentally sensitive or contaminated property.  Prior to accessing any environmentally 
sensitive areas the Contractor shall coordinate with the Contracting Officer’s Representative and 
cognizant environmental representative for the site.  The Government will provide the Contractor 
with updated lists showing environmentally sensitive sites and points of contact. 

C.10.3  Environmental Studies 
As required by Department of The Army, the Government will perform an environmental 
baseline survey (EBS) in accordance with Army Regulation (AR) 200-1 (DA PAM 200-1), and 
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other appropriate guidance documents,for conducting system transfer.  The EBS is conducted to 
determine and define existing environmental conditions within the easement boundaries granted 
to the Contractor, up to the date of transfer of the systems.  The Contractor(s) shall be responsible 
for compliance with environmental regulations and guidance documents, to include, but not 
limited to the following:  the National Environmental Policy Act (NEPA) and the New York 
State Environmental Quality Review (SEQR) for future environmental assessments/studies 
relative to the electrical distribution system, and coordination applicable to Federal, State, and 
local agencies.  This shall include, but not be limited to, assessments, studies, authorizations and 
coordination necessary to comply with Federal, State, and local laws regarding environmental 
protection and enhancement, wetlands, endangered species, cultural/historic/archeological, and 
hazardous/toxic materials and wastes, as required for Federal Facilities.  Future environmental 
assessments, baseline studies, and impact statements will be documented in accordance with 
DIDs P010, P011, or P012, as appropriate. 

C.10.4  Environmental Remediation 
 The Contractor will be responsible for accomplishing at no cost to the Government any 
environmental remediation required as a result of the Contractor’s activities. The Government 
will retain responsibility for remediation of pre-existing environmental contamination.  

C.10.5  Environmental, Historical, and Cultural Resources Protection Plan 
(EPP). 
The Contractor shall implement environmental protection measures for all applicable operations 
under this contract in accordance with existing Government environmental protection plans and 
governing Federal, State, and local laws and regulations. The Contractor shall develop and submit 
one copy of the EPP to the Contracting Officer or designated representative not later than 30 
calendar days after contract award, in accordance with DID P021, ENVIRONMENTAL, 
HISTORICAL, AND CULTURAL RESOURCES PROTECTION PLAN.  The EPP shall detail 
the Contractor’s plan for implementing requirements for pollution prevention and control, natural 
and cultural resource conservation and protection (C.17 UNIQUE HISTORICAL, 
ARCHITECTURAL AND LANDSCAPING REQUIREMENTS), solid and hazardous waste 
management. The EPP shall demonstrate the methodology for ensuring continuing compliance 
with federal, state, and local Laws and regulations including, but not limited to, 40 CFR 
"Protection of the Environment", 49 CFR "Transportation", 6 NYCRR "Conservation",  AR 200-
1, AR 200-3, AR  200-4, USMA Spill Prevention Control Countermeasures Plan, USMA 
Installation Spill Contingency Plans, and the USMA Hazardous Waste Management Plan. 
Methods of storing hazardous materials shall be included in the EPP.  The EPP shall include sub-
plans if required.  The plan shall be updated as often as required, but no less than annually, and 
submitted to the Contracting Officer.  

 

C.10.6  Toxic/Hazardous Material and Waste Management. 
The Contractor shall have available at each work site where hazardous materials are used or 
stored, the applicable Material Safety Data Sheets (MSDS).  MSDS shall be readily available to 
employees, the Contracting Officer and Public Works.  The Contractor will ensure employees are 
trained in the proper handling of hazardous materials IN ACCORDANCE WITH 29 CFR Part 
1925, other OSHA regulations and directives, and the USMA Hazard Communication Program. 
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C.10.7  Environmentally Preferred Products 
The Contractor shall use Contractor-obtained environmentally preferred products for the 
performance of this contract.  Unless otherwise specified, in all instances where a product 
containing non-hazardous components can be substituted for a product with hazardous 
components, the Contractor will use the product containing the non-hazardous components.  IN 
ACCORDANCE WITH the Emergency Planning and Community Right-to-Know Act (40 CFR 
Section 303, et. seq.), and AR 200-1, the Contractor shall provide the Contracting Officer or 
designated representative with a list of Hazardous materials including quantities received, amount 
used, and quantities turned in for disposal.  The Contractor shall clearly label all hazardous 
material containers IN ACCORDANCE WITH all Federal, State, Local and USMA Regulations.  
All hazardous materials shall be stored IN ACCORDANCE WITH the MSDS requirements, and 
USMA Fire, Safety and Environmental regulations.  The Contractor shall verify that materials 
stored together are compatible. Flammable materials shall be stored in properly marked fireproof 
lockers or other approved containers.  All hazardous materials shall be stored in such a manner as 
to prevent exposure to the natural elements, such as, rain, snow, dust, and wind.  The Contractor 
shall provide for adequate containment, documentation, transportation, tracking, and turn-in for 
the disposition of hazardous materials.  

C.10.8  Handling of Hazardous Waste 
The Contractor shall handle, inspect, store, transport, and dispose of all hazardous waste IN 
ACCORDANCE WITH 40 CFR Sections 260-265, 49 CFR "Transportation", and 6 NYCRR 
370, et. seq.  The Contractor shall use its own EPA identification number in the manifesting, 
transport and disposal of hazardous wastes.  Hazardous materials and hazardous waste training 
records shall be maintained onsite and shall be readily accessible to the Government. 

C.10.9  Spills 
C.10.9.1  The Contractor shall contain and cleanup spills and discharges encountered during 
performance of this contract.  The Contractor shall maintain proper spill response equipment 
IN ACCORDANCE WITH Federal 40 CFR 109, 110, 112, 280, and 300; State 6NYCRR 610, 
612, 613, and 614; and the USMA Installation Spill Contingency Plan (ISCP).   

 
C.10.9.2  For any hazardous material release, spill, or discharge incident on the USMA pursuant 
to Contractor performance, whether or not caused by the Contractor, the Contractor shall 
immediately notify (no later than 15 minutes) the USMA Military Police Station at 911 (or from 
a cell phone dial 845-938-3333) to notify USMA fire department and subsequently notify the 
Contracting Officer.  

 
C.10.9.3  A written follow-up report shall be submitted to the Contracting Officer no later than 
five (5) calendar days after the initial incident. The written report shall be in narrative form and as 
a minimum include the following: 

 
a. Description of the material involved (including identify, quantity, and manifest 

number). 
 

b. What time the incident was reported, and to whom it was reported. 
 

c. Exact Location of the incident, including description of the area involved. 
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d. Cause of incident and equipment and personnel involved. 

 
e. Injuries or property damage of incident. 

 
f. Containment procedures initiated. 

 
g. Summary of any communications Contractor has with press, agencies, or 

Government officials other than the COR. 
 

h. Description of cleanup procedures employed or to be employed at the site, 
including disposal location of incident materials. 

 
i. Include copy of MSDS. 

 
C.10.9.4  A follow-up meeting will be held within 5 calendar days after receipt of the written 
report to discuss after action procedures to eliminate or prevent this type of incident in the future.  
The Contractor will be required to attend the follow-up meeting. 

C.10.9.5  This reporting requirement is in addition to any other environmental related actions, 
notices, reports, certifications or compliance’s required by other contract clauses or provisions or 
by federal, state or local law. 

C.10.9.6  All costs associated with emergency response to spills caused by the Contractor, shall 
be reimbursed to the Government. 

 

C.11  Expansions, Upgrades, Renewals and Replacements 

C.11.1  General 
The Contractor shall be responsible for accomplishing all required upgrades and renewals and 
replacements to maintain and operate the utility system in a safe, reliable condition, and to meet 
the requirements of this contract. The Contracting Officer will inform the Contractor of any 
material changes anticipated in the required system capacity or characteristics of the service 
required at each existing serviced location or new service locations.  The Contracting Officer 
shall provide the Contractor a copy of the annual updates to the 5-Year Capital Improvement 
Plan.  The Contractor shall, after approval of the Contracting Officer and issuance of additional 
contract action (if required), upgrade or expand the utility distribution systems as required to 
provide acceptable service to all new or existing connections.  The Contractor shall provide to the 
Government an estimate for system modifications (including upgrades, additions, etc.) by 
individual project, providing project data and other pertinent information.   

C.11.2  Capital Upgrades and Renewals and Replacement 

C.11.2.1  Initial Capital Upgrades 
Initial Capital Upgrades consist of those repair, replacement, and improvement activities of the 
Contractor required to bring the utility system, as purchased, up to legally applicable regulatory 
standards so that subsequent renewals and replacements will permit the long-term safe and 
reliable operation of the utility system, or to ensure that system parameters are adequate to 



   
   

C-20 

provide quality service.  All initial capital upgrades shall be listed in the first submittal of the 
Capital Upgrades and Renewals and Replacements Plan (see DID P002), as part of the offer.  

C.11.2.2  Future Capital Upgrades 
Future Capital Upgrades are investments in the utility system resulting from changes in the 
requirements, laws or regulations. Capital upgrades may also include the implementation of new 
technologies.   

C.11.2.3 Renewals and Replacements 
Renewals and replacements are investments in the utility system to renew or replace system 
components that fail or reach the end of their useful life.  

C.11.2.4  Capital Upgrades 
The Contractor may propose upgrades in the Annual Capital Upgrade and Renewal and 
Replacement Plan.  The Government will fund Capital Upgrades required to meet legally 
applicable regulatory requirements that have changed during the contract term. .  The 
Government reserves the right to determine at its discretion whether it will fund proposed Capital 
Upgrades for the implementation of new technologies. Approved Capital upgrades and 
improvements identified in the Capital Upgrades and Renewals and Replacements Plan will be 
paid, in accordance with Paragraphs H.8, Accounting for Capital Upgrades/Purchase Price, and 
the CLIN Schedule when placed into useful service. The Government reserves the right to pay for 
any capital upgrade as a lump-sum payment rather than by amortizing the capital upgrade costs.   

C.11.2.5  Renewals and Replacements 
Renewals and replacements identified in the Capital Upgrades and Renewal and Replacement 
Plan will be paid in accordance with the CLIN Schedule.  

C.11.2.6  Requirements and Standards 
The Capital Upgrades and Renewals and Replacements Plan shall include an assessment of any 
new or revised standards and clearly address planned system improvements or operational 
changes needed to comply with such standards. 

C.11.2.7  Connections and Disconnections 
The Contractor shall provide service connections and disconnections as requested by the 
installation.  Service connections and disconnections will be coordinated with the DHPW.  
Permanent connections will be considered capital facilities changes and recovered in accordance 
with Section H.9.  Temporary connections/disconnections costs will be recovered through a 
connection charge or service charge.  In the annual updates to the 5-Year Installation Master Plan, 
the Government will provide a list of new service requirements and anticipated disconnections.  
The Annual Capital Upgrades and Renewals and Replacements Plan shall include a list of 
anticipated new service connections, including a preliminary design and estimated construction 
costs.   

C.11.2.8  Expansions and Other Modifications. 
Subsequent task orders and modifications may be awarded following the transfer of 
ownership.  After this time, the contractor may need to modify the services defined 
in the existing task orders or perform additional services of various types not 
defined in the contract or in this task order.  At that time a multi-step process shall 
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be utilized to identify the problem, define the solution, document the solution, and 
implement the solution.  The Government or the Contractor will identify a problem 
or need and the Contractor shall initiate a Request for Action (RFA), Data Item 
Number DID P007. Through the RFA the Contractor shall document the need and 
solution (work to be done) and provide an estimated cost in accordance with Data 
Item Number DID P004.  The Contractor shall develop and submit a Work 
Plan(DID P008) to implement the solution. This work plan shall define any and all 
work that the contractor is reasonably able to anticipate and fully define the costs 
associated with this work in accordance with DID P007 and DID P004.  The 
Government shall issue a contract modification for the additional work.   
 

C.12  Operations and Maintenance  
The Contractor shall operate and maintain the system so as to provide reliable, cost-effective, and 
compliant service over the term of the contract.   

The utility system shall be operated and maintained in accordance with all applicable federal, 
state, and local laws/regulations.  At a minimum, performance standards and/or specifications 
shall follow best engineering and management practices consistent with the following: 

1. Electric distribution system: National Electric Safety Code (American National Standards 
Institute (ANSI)-C2), National Electrical Manufacturers Association (NEMA), National 
Electric Code (NFPA-70) (as applicable), and current reference materials published by the 
Institute of Electrical and Electronic Engineers (IEEE), the Illuminating Engineering Society 
(IES), and the Insulated Cable Engineers Association (ICEA). 

2. Additional standards for operations and maintenance of the utility system the Offeror 
proposes. 

C.12.1 Quality Management Plan 
The Contractor shall establish, maintain and adhere to a Quality Management Plan to ensure the 
provision of reliable, cost-effective and compliant service over the term of the contract. 

a.  Quality Control and Assurance Plan.  The Contractor shall develop, document, and implement 
a quality control and assurance plan for this contract (see DID P018). The Quality Assurance and 
Surveillance Plan (QASP) shall contain the following:  Quality program to ensure the quality of 
services provided (i.e., that the services and supplies provided to conform to the Contract 
requirements); inspection procedures; breakdown/downtime record; record keeping, reports, and 
formats; QC organization; and the operation and maintenance performance standards.  This 
quality plan shall be submitted to the Contracting Officer for approval thirty days prior to system 
conveyance. 

b.  Service Quality. The Contractor shall implement a Performance, Measurement and 
Verification Plan (in accordance with DID P009), incorporating performance measures for the 
system similar to the following: 1) complaints received by the DPHW; 2) service response; 3) 
service unavailability; and 4) system quality (voltage, power factor, etc.).  As part of this plan the 
Contractor shall monitor and document service quality including outages and other indicators of 
service quality.  The plan shall include specific goals and strategies to meet those goals for each 
of its performance measures.  Performance metrics shall be based on industry standards specific 
to the electric utility.  Statistical reporting shall be based on methodologies approved by the New 
York Public Service Commission.  This information shall be provided in a semi-annual report to 



   
   

C-22 

the Contracting Officer.  The report shall provide a history of service (outages, service variations, 
etc) history for the location and list other areas of the system that may be subject to the same 
condition.  The report shall list steps (actions and schedule for implementation) that will be taken 
to ensure the problem does not continue or propagate.  

c.  Service Continuity Assurance Plan (DID P022).  The Contractor shall develop and 
implement measures that ensure continuous service and minimize any service disruptions as it 
relates to system configuration modifications proposed, line maintenance practice, and line repair 
practice.  The plan shall address cost-effective measures to ensure high system reliability and 
availability factors. 

 

C.13  Operational Transition Plan 
The Contractor shall propose an Operational Transition Plan describing the Contractor’s plan for 
the transfer of the utility system from the Government to the Contractor, in accordance with DID 
P016.  The Operational Transition Plan will be incorporated in the contract at time of award.   

The paragraphs below constitute the minimum requirements for the Operational Transition Plan.   

C.13.1  Connection Requirements 
The Operational Transition Plan shall include a plan and schedule for the design and construction 
of new connections, or any new connections as proposed by the Contractor.  The Operational 
Transition Plan shall include procedures for notification of any related outages.   

C.13.2  New Meter Requirements 
The Operational Transition Plan shall include a plan and schedule for installing any new meters 
as may be proposed by the Contractor.  All new meters required by this contract shall be installed 
within 30 days of the start of the performance period unless otherwise agreed to by the parties.  
The Operational Transition Plan shall include procedures for notification of any related outages.   

C.13.3  Permits and Procedures 
The Government will make initial notification to state agencies regarding the termination or 
transfer of environmental permits and/or other items, if needed.  The Operational Transition Plan 
shall include a plan and schedule for the transfer or acquisition of permits as required.  It is 
essential that advanced planning occurs and the Contractor initiates the acquisition of permits 
within 1 week after contract award.   

C.13.4  Inventory and Transfer Requirements (see DID P001) 
Checklists will be the basis for the transfer of operations to the Contractor.   

C.13.4.1  Inventory and Transfer of Facilities and Fixed Equipment 
The Operational Transition Plan shall include a detailed plan, schedule, and checklist for the joint 
inventory of all facilities and fixed equipment. 
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C.13.4.2  Inventory and Transfer of Non-fixed Equipment, Spare Parts, and Personal 
Property 
The Operational Transition Plan shall include a detailed plan, schedule, and checklist for the joint 
inventory of personal property transferring from the Government to the Contractor.  

C.13.4.3  Transfer of Manuals and Records 
The Operational Transition Plan shall include a detailed plan, schedule, and checklist for the joint 
inventory of all operating manuals, record drawings, plans and specifications, maintenance 
records, and other such information available for each utility.  

C.13.4.4  Joint Inventory 
A joint inventory will be completed prior to the start of the performance period.  The final 
Easement will be amended to reflect the results of the joint inventory. 

C.13.5  RESERVED. 
  

C.13.6  Authorized Personnel and Points of Contact 

The Operational Transition Plan shall clearly define all Contractor personnel holding authority to 
sign for transfer of operations and property.  The Operational Transit ion Plan shall also provide 
Contractor points of contact (names and phone numbers) for work to be performed under the 
contract.   

C.14  SAFETY AND HEALTH.   
 

C.14.1  Safety and Health Plan.   
 

The Contractor shall develop, document, and implement a safety and health plan (see DID P017) 
for this contract that safeguards the lives and health of employees and other persons, prevents 
damage to property, materials, supplies, and equipment, and prevents work interruptions.  The 
plan shall comply with all applicable federal, state and local health and safety requirements (e.g., 
the Occupational Safety and Health Administration (OSHA) requirements (29 CFR 1910 and 
1926)), and be prepared in accordance with applicable provisions of the U.S. Army Corps of 
Engineers Safety and Health Requirements Manual, EM 385-1-1, and the applicable installation 
safety and health requirements.  The plan shall address those elements that are specific to this site 
and has potential for negative effects on the safety and health of workers and other personnel on 
site.  The key elements of the plan should include: intention and method of compliance with 
Federal, state and local safety and health requirements; an accident prevention program; listing 
and application of personnel protective equipment; personnel medical surveillance; listing of 
personnel responsible for safety and health; standard reports, logs, and record keeping; noise 
control; standard operating procedures and work practices; and the operational and health and 
safety qualifications and responsibilities of delegated safety and health officer. 

This Safety and Health Plan shall be submitted to the Contracting Officer for approval sixty days 
prior to system conveyance. 

EM 385-1-1 is available at http://www.hnd.usace.army.mil/techinfo.  AR 385-40 is available at  
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http://www.usapa.army.mil/pdffiles/r385_40.pdf.  The Contractor shall comply with accident 
reporting requirements as outlined in the U.S. Army Regulation No. 385-40.  All accident reports 
shall be submitted to the Contracting Officer.  

The following publications/standards are recommended for Contractor reference files.  This is not 
intended as an all-encompassing list. 

OSHA 1926 Construction 

OSHA 1910 Industrial 

ANSI Standards 

C.14.2  Specific USMA Requirements 
In performance under this contract, the Contractor shall observe the following specific measures. 

a.  Prior to commencement of work at any job site, the Contractor shall submit a detailed accident 
prevention plan, written for the specific work to be performed.  The plan shall include but not 
limited to control measures the Contractor shall take to control hazards associated with materials, 
services, operations or equipment.  The Contractor shall ensure that any additional measures the 
Contracting Officer determines to be reasonably necessary for this purpose are taken. 

b.  The Contractor shall designate a member of the Contractor’s management or a Safety/Health 
representative to provide for frequent and regularly scheduled safety/health inspections of work 
sites.  The Contractor’s representative shall be certified to be knowledgeable of OSHA 1910 
(Industrial), OSHA 1926 Construction and EM 385 1-1.  The Contractor’s representative shall 
correct any unsafe/vio lated condition immediately. 

c.  Prior to bringing hazardous substances, as defined in 29 CFR 1910.1200, on to the job site, all 
employees involved shall be advised of Material Safety Data Sheet (MSDS) information and a 
copy of each hazardous substance's MSDS shall be provided to the Contracting Officer.  The 
Contractor shall inventory all materials requiring MSDS information on a weekly basis.  This 
inventory shall be put into a report named "Hazardous Substances Location Report" (HS).  For all 
materials requiring MSDS information, the report shall include as a minimum the following: 

    a.  Common Name for each material 

    b.  Location of each material 

    c.  Hazardous substance & Chemical Abstract Substance Registry Number (CAS) 

    d.  Quantity of each substance 

The inventory shall be conducted initially and semi annually thereafter and shall be submitted to 
the Contracting Officer.  This requirement is in accordance with the Emergency Planning and 
Community Right to Know Act (EPCRA) Inventory.  Additional instruction on this act can be 
acquired from the West Point Environmental Management Office upon request through the 
Contracting Officer. 

d.  The Contractor shall provide approved safety barricades, signs, and signal lights at work areas.  
Plastic safety fencing is not approved for use at USMA.   

e.  The USMA Safety Manager or his designate will shut down any job performed in an unsafe or 
hazardous manner or that creates an imminent danger to USMA or Contractor employees.  The 
Contractor will receive no compensation for such occurrences. 
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C.15  Reporting Requirements 
The Contractor shall be responsible for any reporting required by local, State and Federal 
regulatory bodies.  The Contractor shall provide the Contracting Officer with information as 
directed that may be necessary and in the time frame requested to support reports required by 
the Department of the Army.  

C.16 ANNUAL SERVICE PLAN (DID P023).   
 
 The Contractor shall submit an Annual Service Plan on or before February 1st of each 
year.  The plan shall cover all work projected and estimated costs for the following Government’s 
fiscal year (October 1 - September 30).  The initial Draft Annual Service Plan shall be submitted 
within six months of contract award and shall cover the scope and estimated costs for the 
remainder of the current Government fiscal year.  The Government may request clarification or 
modification of any plan within a thirty-day period from the submittal of each such plan.  The 
Contractor shall respond to the Government’s comments within a thirty-day period from the date 
it receives the Government’s comments. This response shall state whether the Contractor agrees 
with the proposed modifications the Government has requested, or it shall include reasons why 
the Contractor does not agree with requested revisions.  The Contractor shall not be required to 
modify its plan to incorporate Government comments if, in the Contractor’s discretion, such 
changes might adversely affect health and safety standards; or if such changes are not consistent 
with the Contractor’s operating standards and procedures for service to customer classes with 
service requirements substantially similar to requirements at the installation.  The Government 
review will be for the purpose of verifying that service is rendered in accordance with the terms 
of the contract and that the Contractor’s proposed expenditures are consistent with the 
Government’s budget requirements, as well as for necessity of effort and reasonability of costs.  
The Government may at this time negotiate with the Contractor for items that affect the 
Government’s cost of service.  The Contractor shall be responsible for providing the revised tasks 
below.  The Contractor shall provide electronic copies along with the hardcopies.  If submittal of 
the Annual Service Plan coincides with a price redetermination milestone, the Contractor shall 
submit a price proposal in accordance with Section I, FAR 52.216-5, Price Redetermination – 
Prospective.  Fixed price information contained in the Annual Service Plan submittal will be 
utilized to set cost spending limits. 

1- Annual Budget and Expenditure Report (see DID P005): The annual budget shall include all 
costs (renewal/upgrade, O&M, overhead, profit, and other) to be incurred by the Government for 
the next fiscal year and the following six fiscal years.  In addition, an expense report detailing the 
costs incurred over the past year shall be included.  The budget and expenditure report will assist 
in the Government’s planning and budgeting efforts.  The Government requires costs to be 
sufficiently delineated and described so that the Government may easily understand the costs 
being budgeted and the justification of those costs. The annual budget and expenditure report 
shall conform to the same level of detail and format as the Contractor’s cost proposal to allow 
comparison of proposal, budgets, and expenditures 

 2 –Annual Capital Upgrades and Renewals and Replacements Plan (DID P002) 

The Contractor shall prepare and submit an Annual Capital Upgrades and Renewals and 
Replacements Plan that identifies capital upgrades and renewals and replacements the Contractor 
intends to accomplish.  The Annual Capital Upgrades and Renewals and Replacement Plan shall 
contain a proposed upgrade list for each of the next 7 years.  The plan shall be structured as 
follows: 
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• Year 1 shall include detailed upgrade information including site plans, cost estimates (in 
accordance with DID P004), upgrade schedules, an analysis of the impact of construction on 
installation operations and the environment, and address safety requirements.  

• Years 2-7 shall include upgrade lists with upgrade descriptions, order-of-magnitude 
estimates, and proposed site plans.  

• The initial Capital Upgrade and Renewals and Replacements Plan included in the proposal 
shall describe initial capital upgrades and initial renewals and replacements in the same detail 
as required for Year 1. 

• An annual work plan providing for the appropriate maintenance, repair, and upkeep of 
historic properties listed in Attachment J.19, Electrical Structures to be Conveyed 
(Historical Status/Construction Date) and Attachment J 23, Building Inventory and 
Historical Status, shall also be included.  An annual written report documenting 
maintenance, repair, alteration, upgrades, or changes to any historic properties will also be 
required.  

For Offerors submitting tariff-based price proposals, future capital upgrades shall be included in 
the applicable tariff rates.  Accordingly, the above cost estimate information is only applicable to 
initial capital upgrades.  

The Contracting Officer will advise the Contractor of installation development plans with the 
potential to impact system requirements. 

The first Annual Capital Upgrades and Renewals and Replacements Plan shall be submitted 
within six months of contract award and shall cover the scope and estimated costs for the 
remainder of the current Government fiscal year.  Thereafter the plan shall be submitted no later 
than February 1st of each year.  The Plan shall be submitted to the Contracting Officer.  The 
Government may request clarification or modification of any plan within a thirty (30) day period 
from the submittal of each such plan.  The Contractor shall respond to the Government’s 
comments within a thirty (30) day period from the date it receives the Government’s comments. 
This response shall state whether the Contractor agrees with the proposed modifications the 
Government has requested, or it shall include reasons why the Contractor does not agree with 
requested revisions.  The Contractor shall not be required to modify its plan to incorporate 
Government comments if, in the Contractor’s discretion, such changes might adversely affect 
health and safety standards; or if such changes are not consistent with the Contractor’s operating 
standards and procedures for service to customer classes with service requirements substantially 
similar to requirements at the installation.  The Government review will be for the purpose of 
verifying that service is rendered in accordance with the terms of the contract and that the 
Contractor’s proposed expenditures are consistent with the Government’s budget requirements, as 
well as for necessity of effort and reasonability of costs.  The Government may at this time 
negotiate with the Contractor for items that affect the Government’s cost of service. 

 3 – Operations, Maintenance and Repair Plan (DID P003): The Contractor shall develop and 
maintain an Operations, Maintenance, and Repair Plan for the USMA electrical system.  The plan 
shall provide an integrated task list and schedule for system operation and maintenance of the 
electrical system on post.  Operations are defined as performance of the day-to-day tasks required 
in the provision of consistent service or flow of commodity to each service location.  
Maintenance is defined as both preventive and corrective maintenance necessary to maintain each 
system component in serviceable condition.  The plan shall contain preventive and corrective 
maintenance activities to be performed on post each service year.  This plan shall address planned 
activities for specific critical equipment (by unique identifier) that requires annual maintenance or 
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calibration (e.g. substation components, switchgear, meters, tree trimming, etc.), and classes of 
other equipment not requiring proscribed annual attention, using the Federal Energy Regulatory 
(FERC) system of account categories (364 - Poles, Towers, Fixtures, etc.).  For preventive 
maintenance and periodic operation, the level of detail in the plan will communicate the nature of 
each activity, frequency, personnel who perform the work, and a schedule for accomplishment 
(timeframe and duration).  For corrective activities the Contractor shall project work (based on 
the inventory and plant condition, experience, etc.) to be performed on an annual basis.  The level 
of detail shall be sufficient to communicate the nature of each activity, personnel who perform the 
work, and anticipated frequency of occurrence and duration.  The plan shall discuss any activity 
that requires power outages or other potential disruption to USMA activities. 

 (a) Staffing Plan (see DID P014).  The Contractor shall provide a staffing plan for review 
by the Government to ensure adequate resources will be available to meet the requirements of the 
Government.  The plan shall include an organizational chart showing the number of persons 
available and their respective disciplines/positions (clerical, engineering, customer service, etc).  
Key management personnel, as well as their alternates, shall be identified.  The plan shall address 
which team members will perform various tasks and where the personnel, vehicles, and material 
(inventory) will be located (on-site, off-site, home office, etc.).  The plan must also address the 
total responsibility (number of customers served) by the staff. 

 (b) Safety and Health Plan. See Section C.14. 

 (c) Quality Assurance and Surveillance Plan. See Section C.12.1. 

 4 – Periodic System Studies.  The Contractor will propose system studies and mathematical 
models to define and characterize the critical system parameters.  The Contractor s plan (see DID 
P019) will define and describes each study and the frequency that each study is performed.  The 
studies will provide a condition assessment to define the system condition in terms of age and 
functional state, and verify the adequacy of the system in terms of capacity, flow, dynamic 
characteristics (voltage drop, load flow, power factor), and coordination of system protective 
devices (fault current, coordination).  They will be further used to identify the requirements for 
system expansions/modifications including (upgrades) necessary to meet the Installation's utility 
services current needs and future projects. 

 5 – Performance Measurement and Verification Plan.  See Section C.12.1. 

 6 – System Inventory.  The Contractor shall prepare and maintain a system inventory database.   
The system database will define the quantity, types, and age of components that comprise the 
system.  The system book value will be determined based on the inventory and accepted valuation 
techniques (only if necessary for the Contractors pricing structure).  The annual system inventory 
report will provide an assessment of the average system age, condition, and book value, and 
replacement cost. 

 7 – Service Interruption/Contingency Plan.  See Section C.7. 

NOTE: If items 2, 3, 4, 5, 6, or 7 do not require revisions, these documents will not be required to 
be reproduced in the current year’s Annual Service Plan. The Contractor must state which 
documents are not changed from the previous year in the executive summary of the Annual 
Budget and Expenditure Report.  
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C.17 Unique Historical, Architectural and Landscaping Requirements. 
The following requirements will be addressed in the contractor’s 
ENVIRONMENTAL, HISTORICAL, AND CULTURAL RESOURCES 
PROTECTION PLAN (see DID P021). 
  
C.17.1  Unique Architectural and Landscaping Requirements.   

C.17.1.1  Architechural and Landscaping Requirements.  Due to its historical significance 
USMA has a number of unique architectural and landscaping requirements.  The Contractor’s 
operations shall not detract or defile any of the unique architectural structures or the landscape at 
this facility.  Any areas damaged or scared during operations shall be restored to its original 
condition at completion of the work.  The Contractor shall provide special treatment of above 
ground equipment sites to improve the aesthetics of the area in keeping with the surroundings.   

C.17.1.2  Vegetation Clearance.  For new vegetation clearance to be authorized the 
Contractor shall perform a review in accordance with Section 106 of the National Historic 
Preservation Act (as amended) and implementing regulations; the National Environmental 
Policy Act (as amended) and implementing regulations; and applicable laws and 
regulations governing the Hudson Valley and Hudson River Coastal Management Zone. 

C.17.1.3  External Equipment.  For any installation of new external equipment (any 
equipment that protrudes outside of an existing structure) the Contractor shall perform a 
review in accordance with Section 106 of the National Historic Preservation Act (as 
amended) and implementing regulations; the National Environmental Policy Act (as 
amended) and implementing regulations; and applicable laws and regulations governing 
the Hudson Valley and Hudson River Coastal Management Zone. 

C.17.1.4  Ground Disturbance and Excavation.  For all areas of ground disturbance and/or 
excavation the Contractor shall perform a review in accordance with Section 106 of the 
National Historic Preservation Act (as amended) and implementing regulations; the National 
Environmental Policy Act (as amended) and implementing regulations; and applicable laws 
and regulations governing the Hudson Valley and Hudson River Coastal Management Zone. 

 

C.17.2  Artifacts, Preservation & Protection of Historical, Archaeological and Cultural 
Resources.   

C.17.2.1  Discovery of Artifacts, Historical, Archaelogical, and Cultural Resources.  Any and 
all items of prehistoric, historic and military relics or memorabilia, which may be discovered in 
the course of the construction activities, shall remain the property of the Government.  Examples 
of such items include but are not limited to: printed matter or other papers, buttons, buckles, or 
fragments of uniforms, buried weapons, bayonets, sabers, cannon balls, ammunition, fragments of 
structures or foundations, in short any item of historical or archaeological value.  Federal 
legislation provides for the protection, preservation and collection of scientific, pre-historical, 
historical and archaeological data, including relics and specimens which might otherwise be lost 
due to alteration of terrain or building features as a result of any federal construction project.  Any 
person who, without permission, injures, destroys, excavates, appropriates or removes any 
historical or pre-historical artifact, object of antiquity or archaeological resource from public 
lands of the United States is subject to arrest and penalty of law. 

C.17.2.2  Coordination of Discoveries.  Cultural resources on Federal property are protected and 
managed by the Archaeological Resources Protection Act of 1979 and other applicable laws.  The 
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Contractor shall exercise care so as not to disturb or damage artifacts or fossils (should any be 
uncovered) during the excavation operations.  Should the Contractor or any parties operating or 
associated with the performance of this contract discover evidence of possible scientific, 
prehistoric, historic or archaeological finds within the work limit lines or adjacent to work area 
shall immediately cease work at that location and notify the Contracting Officer, in accordance 
with USMA SOP 16-1.  The Contractor shall provide the Contracting Officer with all information 
as to the specific location and nature of the findings.  USMA SOP 16-1 will be furnished to the 
Contractor upon request.  The Contractor shall cooperate fully with the Contracting Officer in 
implementing the procedures of USMA SOP 16-1, except that all notifications by the Contractor 
shall be to the Contracting Officer and that all directions to the Contractor will be from the 
Contracting Officer.  Where appropriate by reason of discovery, the Contracting Officer may 
order delays in time of performance or changes in the work or both.  If such delays or changes are 
ordered, an equitable adjustment will be made in the contract in accordance with the applicable 
clauses of the contract. 

C.17.3  USMA and State Historical Preservation Office Coordination    

Contractor shall conform to the standards and guidelines for the treatment of historic 
buildings established by the Secretary of the Interior (“Secretary of the Interior’s 
Standards for the Treatment of Historic Properties with Guidelines for Preserving, 
Rehabilitating, Restoring & Reconstructing Historic Buildings” 1992) for all historic 
properties identified in the solicitation.  A list of properties that contribute to the USMA 
National Historic Landmark District (NHL), and a list of properties individually eligible 
for the National Register of Historic Places may be found at Solicitation Section J, List of 
Attachments, J-19 and J-22.  This list of historic properties shall include structures, 
monuments, inscriptions, plaques, landscapes, Viewsheds, and other historic properties as 
identified by the National Historic Preservation Act and implementing regulations, 
including AR 200-4, Cultural Resources Management. 

The Contractor will comply with agreements between USMA and The New York State 
Historic Preservation Office (SHPO).  These agreements shall apply to all employees, sub-
contactors, agents, or designees of the Contractor. 

Consultation with the SHPO is through the Cultural Resources Office at West Point. The 
Contractor will provide information to the COR, participate in meetings and coordinate 
with appropriate USMA staff to support consultation requirements.   

C.18  Notification of Inspection 
The Contractor shall immediately inform the COR, Post Safety Office or Environmental 
Management Division (EMD), Directorate of Engineering and Housing, USMA through the 
Contracting Officer or the Contracting Officer's Representative when the United States 
Environmental Protection Agency (EPA), the New York State Department of Environmental 
Conservation (DEC), The NYS Public Service Commission, or OSHA, inspector visits the site 
for an official inspection. 
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SECTION C  

Description/Specifications/Work Statement 

C.1  Precedence 
 FAR clause 52.215-8, Order of Precedence - Uniform Contract Format.  Any inconsistency in 
this solicitation or contract shall be resolved by giving precedence in the following order:  (a) The 
Schedule (excluding the specifications). (b) Representations and other instructions. (c) Contract 
clauses. (d) Other documents, exhibits, and attachments. (e) The specifications.   

C.2  Scope and Purpose 
 

C.2.1  General 
The Government is conveying the utility systems identified in this request for proposals. 
Concurrent with the conveyance of the utility systems the Government will acquire electric utility 
service to replace the service currently provided by the Government. The Government is 
requesting proposals for the purchase of the Electric utility system located on USMA and the 
provision of the identified utility services.  The conveyance of the utility system and the 
acquisition of utility services are both subject to the terms and conditions of this request for 
proposals. The Contractor shall furnish all necessary labor, management, supervision, permits, 
equipment, supplies, materials, transportation, and any other incidental services required for the 
complete ownership, operation, maintenance, repair, upgrade, and improvement of these utility 
systems. The Contractor will provide these services in accordance with all terms, conditions, and 
special contract requirements, specifications, attachments, and drawings contained in this 
solicitation or incorporated by reference.  This contract does not include the purchase of 
commodities. 

C.2.2  Statutory Directive 
The conveyance of the utility system is authorized by and conducted under 10 USC § 2688.  The 
conveyance of the utility system is not an acquisition and therefore is not subject to the FAR and 
its supplements. The acquisition of utility services is an acquisition and will be governed by the 
FAR and its supplements. 

C.2.3  Program Goal 
The goal of this conveyance is to transfer all right, title, and interest of the United States in and to 
the electric utility system on USMA. The conveyance will be documented by the Easement, see 
example (Attachment J.10).  The utility system being sold includes all equipment, fixtures, 
structures, and other improvements utilized in connection with the utility system, which will be 
more specifically described in the Easement.  The divestiture will not include the real property 
upon, under, or around the utility system.  The utility system being sold is as identified in the 
Easement, final inventory, and Points of Demarcation (Attachment J.3) and does not include any 
other property.  
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C.2.4  Notices and Reservations 
 

C.2.4.1  The Government will only acquire utility services if it conveys the related utility system.  
The Government can only convey the utility system if it determines that (1) the long-term 
economic benefit of the conveyance to the United States exceeds the long-term economic cost of 
the conveyance to the United States, and (2) the conveyance will reduce the long-term costs of 
the United States for utility services provided by the utility system concerned.  Award, if at all, 
will only be made by the duly authorized execution of the Easement and the utility service 
contract.   

C.2.5  Utility Service Providers 
The Contractor shall assume ownership of Government utility system identified herein and 
provide related utility service.  This includes, but is not limited to, the obligation to ensure 
adequate and dependable utility service to all facilities and equipment served.   

Services provided shall comply with all applicable federal, state, and local laws and regulations, 
as they may be amended from time to time, including those requirements relating to health, safety 
and the environment.  The Contractor shall modify its service practice as necessary to accomplish 
such compliance.   

If a change in the service requirement necessitated by such compliance constitutes reasonable 
cause for an adjustment to the service charge, the charge will be adjusted in accordance with FAR 
52.243-1 Alt 1, Changes - Fixed Price or FAR 52.241-7 Changes in Rates or Terms and 
Conditions of Service for Regulated Services as applicable. 

C.2.6  Utility Systems 
Attachments are included in Section J and are herein referred to as utility-specific attachments. 
Each attachment provides details specific to the utility system and requirement.   

C.3  Requirement 
 

C.3.1  Utility Service Requirement 
The Contractor shall provide reliable and dependable utility service to each Government or tenant 
connection within the service area (see C.4, Service Area) 24 hours each and every day.  The 
Contractor shall be responsible for providing capital investments and all other resources required 
to own, maintain, and operate its utility system in a safe and reliable condition and to meet all the 
requirements listed herein.   

This contract does not include the purchase of commodities.   

The Contractor shall obtain and maintain current any and all licenses, permits, or certifications 
necessary to own, maintain, and operate the utility system.  Access to the utility system will be as 
specified in paragraph C.6, Access to the Utility System. 

C.3.2  Performance Standards 
Unless otherwise provided for in this contract, the Contractor shall perform its required service in 
accordance with industry-standard construction, operations, maintenance, management, 
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environmental, safety and other relevant standards, that apply to similarly situated utility service 
customers whose service characteristics are comparable to the service characteristics of USMA.  

The Contractor is required to accomplish necessary environmental reporting 
documentation pursuant to local, state and federal regulatory standards to support 
performance under this contract.   

The Contractor shall comply with all applicable Federal, state and local laws/regulations and 
installation specific requirements in performing its duties under the contract.  The Contractor 
shall identify and incorporate standards and specifications not established by this statement of 
work in the Operations and Maintenance Plan, Section C.12, Operations and Maintenance.  The 
Contractor shall modify its service practices as appropriate  when applicable Federal, state, or 
local laws/regulations are changed or new ones are enacted.  

C.3.3  Metering 
 

The Contractor shall be responsible for maintaining, and calibrating all existing meters on the 
utility system (Attachment J.9).  The Government will be responsible for meter reading.  Those 
additional meters shall be installed within the transition period defined in paragraph C.13, 
Operational Transition Plan.  

All costs for providing, installing, reporting, and maintaining the meters shall be the 
responsibility of the Contractor. Calibration of meters shall be in accordance with the 
manufacturer’s recommendations and any applicable regulations that govern meter calibration. 

C.3.3.1  Future Meters 
The Contractor shall provide, install, maintain, and calibrate meters requested by the Government 
for any purpose throughout the contract period.  Installation of and responsibility for future 
meters (not on the system at the time of conveyance or identified for installation as part of the 
service contract) may constitute reasonable cause for a service charge adjustment.  Any service 
charge adjustment as a result of these actions will be in accordance with FAR 52.243-1 Alt I, 
Changes - Fixed Price or FAR 52.214-7 Changes in Rates or Terms and Conditions of Service 
for Regulated Services as applicable. 

C.3.4  Energy Efficiency and Conservation 
The Contractor shall strive to provide energy efficient systems.  The Government has an 
established program for conducting and implementing energy-saving and conservation projects to 
reduce utility usage and costs. Some of these have resulted in the Government entering into long-
term financing arrangements with non-government entities.  The Contractor agrees to use its best 
efforts to ensure that the Contractor’s actions will not negatively impact these projects.  
Additionally, the Government reserves the right to enter into any future energy-savings projects 
with the goal of reducing Government costs.  The Contractor will facilitate the implementation of 
any such future energy-savings projects.   

The Contractor is encouraged to propose projects to the Government that will increase the overall 
efficiency of the utility system.  Efficiency projects shall be proposed to the Government in 
accordance with paragraph C.11, Upgrades and Renewals and Replacements.  The Government 
may consider cost-savings sharing and incentives either through service charge adjustments or 
lump-sum payments.  Service charge adjustments resulting from future efficiency projects will be 
handled in accordance with paragraph G.3, Service Charge Adjustment. 
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C.3.5  Energy Commodity Supply 
Electric commodity supply is not included in this contract.  The Government retains the right to 
procure or supply electricity that will be transported on the system covered by this contract from 
any lawful source.  The successful Contractor may or may not be the supplier of the commodity 
procured by the Government.  The Government or Government Commodity Contractor will 
retain ownership of all commodities transported and distributed through the Contractor-owned 
systems.   

C.4  SERVICE AREAS 
The service areas are defined as all areas within the Government installation boundaries and any 
other facilities and property boundaries under the control of the Installation as defined in the 
utility-maps (Attachment J.6).  Within the service area and upon the Government’s request, the 
Contractor shall provide utility service to all existing and new customers and service connections.  
At any time, the Contracting Officer may designate any location within the service area where 
utility service under this contract shall commence or be discontinued, subject to the requirements 
of the Easement. Any service charge adjustment as a result of these actions will be in accordance 
with FAR 52.243-1 Alt I, Changes - Fixed Price or FAR 52.241-7 Changes in Rates or Terms 
and Conditions of Service for Regulated Services whichever may be applicable. 

C.4.1 Temporary Connections 
The Contractor shall extend temporary service to the Government or other contractors performing 
construction projects or other work on USMA when requested by the Contracting Officer.  

The Contracting Officer will identify the party responsible for reimbursing the Contractor for 
temporary connections or utility usage.  The Contracting Officer shall be provided the following 
information regarding any temporary service connections:  

? Name of the Contractor/customer 

? Expected duration of the connection 

? Description of the connection, including route and type of material 

C.4.2  Use of Distribution Systems to Serve Areas Outside USMA Service Area 
The Contractor may use the utility infrastructure on USMA to serve or benefit areas or customers 
outside the service area only with concurrence of the Government. In no way shall service to off-
installation customers degrade or hinder reliable service, or create unhealthy, unsafe or 
unacceptable outages to the Government’s facilities. In the event that customers other than the 
Government are served, the Contractor shall prorate and allocate services charges, operation, 
maintenance, repair, replacement, and capital improvement expenses accordingly. 

C.4.3  Joint Use  

C.4.3.1 Government Use:   
The contractor shall enter into a formal joint-use agreement with the Government during the 
transition period.  This agreement shall define the terms, conditions, and standards for 
Government joint-use attachments to the electrical system.  The Government may have property 
and equipment installed on or attached to poles, conduits, and ductbanks of the utility systems to 
be transferred. Communications ducts are concurrent with power ducts in ductbanks.  The 
Government reserves the right to continue to use the property to be transferred for this purpose, to 
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enter on the transferred property to maintain, repair, operate, upgrade and replace its property and 
equipment, and to install new property and equipment, all at no cost to itself.   

C.4.3.2  Commercial Use:   
The contractor shall enter into joint use agreements with the installation's telephone company, 
cable television company, and other service providers in accordance with applicable law and 
regulation. The contractor shall permit joint use by other commercial service providers at no cost 
until the Government 's current agreements with such providers expire. 

C.5  Utility System Ownership, Employees, and Security 

C.5.1  Utility System Ownership 

C.5.1.1  Transfer of Title 
A general description of the utility system assets to be transferred is included in Section J 
(Attachment J.2).  Prior to the transfer of title, such facilities shall continue to be owned by the 
Government. Transfer of title shall be accomplished by Easement. The Easement shall provide 
the complete list of all assets to be sold.  

An example of the Easement is provided in Attachment J.10.  The parties shall prepare and 
execute such additional documents as may be necessary to implement the ownership transfer. 

C.5.1.2  Tools, Vehicles, and Equipment 
Unless listed in the final Easement, government-owned tools, vehicles, and equipment used for 
system operations and maintenance that are not permanently and physically attached to the utility 
system will remain the property of the Government. 

C.5.1.3 Placement of Utility System 
The Contractor shall comply with requests from USMA regarding the placement of new or 
renewal utility systems either overhead or underground.  Requests for placement, which differ 
from normal utility practice, may be compensable under FAR 52.243-1 Alt I, Changes - Fixed 
Price. 

C.5.1.4  Contractor Facilities 
The Contractor may be permitted to locate offices, maintenance shops, and materials 
storage/staging areas on post.  Temporary facilities may be available on post for construction 
projects.  Construction, use, duration of use, removal, and clean up associated with these 
temporary facilities will be negotiated with the Government on an project-specific basis.  The 
Contractor, at its expense, shall acquire, furnish, install, and operate and maintain all necessary 
facilities if required to provide the utility service hereunder.  The Contractor will be responsible 
for acquiring all utilities, janitorial services, building maintenance, and ground maintenance for 
these facilities. 

a.  Field Office, Shop or Storage for Projects. 
(1). If a trailer is required to support any project under this contract, the Contractor shall set up 
his trailer for use as an office, shop or storage area for supplies at the staging area located within 
5 miles of a project site.  The Contracting Office will designate the staging area. 
 
(2).  The Contractor shall construct a temporary 6-foot high chain link fence around trailers and 
materials.  The fence shall include nylon fabric privacy screening on the inside, colored green, 
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or black so that visibility through the fence is obstructed.  Fence post may be driven, in lieu of 
concrete bases, where soil conditions permit.  Trailers, materials or equipment shall not be 
placed or stored outside the fenced area unless such trailers, materials or equipment are assigned 
a separate and distant storage area by the Contracting Officer away from the vicinity of the 
Staging Area but within the military boundaries.  Trailer, equipment, or materials shall not be 
open to public view with the exception of those items that are in support of ongoing work on 
any given day.  Materials shall not be stockpiled outside the fence in preparation for the next 
day’s work.  At the end of each work day mobile equipment, such as tractors, wheeled lifting 
equipment, cranes, trucks, backhoes, and like equipment, shall be parked within the fenced area. 
 
b. Toilet Facilities 
Portable toilets shall be located as directed by the COR.  Upon completion of the project, all 
temporary toilet facilities shall be removed and any damage to the areas rectified. 
 

C.5.1.5  Documentation and Record Drawings  
a.  The Contractor shall implement and maintain a system for identification, preparation, 
reproduction, distribution, and maintenance of all documentation and information necessary for 
the Contractor’s management, operation, and maintenance of the facility as well as Government 
management of the contract.  This documentation shall be available at no cost to the Government 
upon request.  Examples of necessary documentation include but are not limited to maps, 
inventory, operations and maintenance plans, service calls records, work order records, expense 
records, as-built drawings, quality control inspection documentation, outage reports and surveys, 
etc.  Documents shall be submitted to the Contracting Officer (accompanied by Form ENG 4025) 
on or before the dates specified in the contract and/or task orders.  Submittals requiring comment 
and/or approval by the Government shall be reviewed and comments returned within 30 calendar 
days of submittal.  The Contractor shall respond to the comments within 30 calendar days of 
receipt by modifying the submittal or by annotating the comments with reason for non-
concurrence.   The Government will have 15 calendar days to either approve the re-submittal or 
provide additional guidance to the contractor. 

b.  The Contractor shall maintain record drawings for all existing and new facilities installed by 
the Contractor within the service area.  Maps shall be updated as necessary to accurately depict 
the system to its current extent and configuration to include all above and below ground 
component locations, size, material, age, and voltage.  The maps shall show the location of all 
system components that are required to be included in the inventory.  Upon request, the 
Government may use and copy such drawings. The Contractor shall provide available drawings to 
the Government in the form of CAD-CAM disks using the latest release software compatible with 
Government systems at no cost to the Government.  The Contractor will also provide information 
to allow for updates to USMA Geographical Information System (GIS), as appropriate.  The 
Contractor shall identify changes to and update the facilities maps to ensure delineation of all 
easements.  The Contractor shall provide USMA updates within six (6) months following system 
transfer and annually thereafter in both hard copy (full size) and electronic media formats.   

C.5.1.6  Disposition of Removed or Salvaged Materials 
The removal and disposition of facilities and materials that are not used and useful for the 
purpose of providing utility service shall be the responsibility of the Contractor.  If the cost 
structure is dependent upon in-place value, the salvage value of equipment removed from service 
prior to the end of its useful life shall be deducted from the in-place value of the system.  The 
Contractor shall notify the Contracting Officer when removing hazardous substances in 
accordance with paragraph H.7, Hazardous Substances. 
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C.5.1.7  Abandonment.  
Existing aboveground system equipment shall be removed when replaced or no longer utilized.  
The Contractor shall not abandon aboveground equipment in place unless approved by the 
Contracting Officer.  The Contractor will not be responsible for any portion of the existing system 
abandoned in place prior to system conveyance. Abandoned plant (e.g., duct, direct-buried 
conductors, etc.) shall be documented in the initial system inventory and noted as remaining 
under Government control and/or ownership.  Abandoned plant not identified on existing maps 
but found during operations shall be documented on the drawings noted as remaining under 
Government control and/or ownership.  In order to prevent hazardous conditions, the Contractor 
shall be responsible for ensuring that no interconnections exist between abandoned and utilized 
facilities. 

C.5.1.8  Change of Ownership. 
If the Contractor sells or otherwise conveys ownership of the system at any time during the 
contract period, the conveyance shall be subject to this contract and any subsequent owner shall 
become successor-in-interest under this contract.  Changes in ownership of the Contractor’s 
company, corporation or similar parent organization are subject to contracting officer approval in 
accordance with FAR Subpart 42.12, Novation and Change of Name Agreements, unless sale is 
under the jurisdiction of an independent regulatory body.  If sale is subject to regulatory 
jurisdiction the contractor shall provide written notification to the Contracting Officer 
within 120 days prior to sale. 

 

C.5.2  Employees 
 

The Contractor shall designate a Project Manager for this contract.  The Project Manager shall be 
responsible for the complete coordination of all work under this contract. The Government shall 
not exercise any supervision or control over the Contractor employees performing services under this 
contract.  Such employees shall be accountable solely to the Contractor. 

The Contractor shall not employ any person for work on this contract if such person is identified 
to the Contractor as a potential threat to the health, safety, security, general well being, or 
operational mission of USMA or population. 

Where reading, understanding and discussing environmental, health and safety warnings are an 
integral part of a contract employee’s duties, that employee shall be able to understand, read, 
write, speak, and communicate effectively in the English language. All employees that interface 
with customers shall be able to speak and understand the English language.    

C.5.2.1  Personnel Appearance and Identification 
The Contractor’s personnel shall present a neat appearance and be readily recognized as 
Contractor employees. 

If required by USMA, the Contractor shall coordinate with the COR to ensure each employee 
obtain from appropriate personnel, security, and military police staff an identification card that 
shall include at a minimum the employee’s name, employees photograph, and Contractor’s name.  
Each Contractor employee shall follow established Installation procedures for displaying their 
identification card while within the boundaries of USMA. 
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C.5.2.2  Employee Certification 
The Contractor shall ensure that employees meet all applicable federal, state, and local 
certification, licensing, and health and safety requirements to perform all assigned tasks and 
functions as defined in this contract.   

C.5.2.3  National Agency Check 
The Contractor shall provide sufficient information to obtain complete and favorable National 
Agency Check (NAC) investigations for its employees for unescorted entrance into restricted 
areas on base. Normal access to USMA shall be in accordance with paragraph C.6, Access to the 
Utility System. The Contractor shall justify to USMA Security Forces requests for NAC on 
Contractor employees requiring unescorted entry into restricted areas.  Final approval for 
unescorted entry into restricted areas rests with USMA Superintendent.   

C.5.2.4  Controlled Access Areas 
The Contractor shall apply for personnel security clearances required for performance after the 
contract is awarded.  Personnel requiring access to secured areas or restricted areas under the 
control of USMA shall comply with applicable regulations.  

C.5.2.5  Coordination of Subcontractors 
Subcontractors are subject to the same requirements as the contractor’s in-house personnel.  It 
shall be the responsibility of the prime Contractor to be fully informed and in control of the extent 
of the limits of work to be performed by his sub-Contractors.  The prime Contractor shall 
coordinate and be responsible for all coordination of various trades and work. 

 

C.5.3  Contractor Vehicles  
All Contractor vehicles shall be readily identifiable.  Identification shall include displaying 
Contractor name in a clear and unobstructed location on the vehicle. 

C.5.3.1  Vehicle Registration and Operation. 
  The Contractor and Contractor employees shall register vehicles with the USMA Provost 
Marshal within 5 working days from date of employment and renew registration annually 
thereafter.  The registrant shall remove the registration decal from the registered vehicle upon 
termination of employment or sale of vehicle.  Personnel operating vehicles on government 
property shall possess a valid New York or other state driver's license.  The Contractor shall not 
fuel and/or maintain personal or Contractor owned vehicles in government furnished facilities. 

 

C.5.3.2  Vehicle Safety Inspection. 
Privately owned and Contractor owned vehicles operating at USMA are required to display a 
valid mechanical safety inspection sticker.  If the state in which the vehicle is licensed or 
registered does not require a mechanical safety inspection, the requirements of the State of New 
York in this respect will govern.  In addition, all contractor and subcontractor vehicles shall be 
operated and maintained in accordance with NYSDOT requirements for the USMA area. 
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C.5.3.3  Traffic Codes. 
All vehicles operating on the above named military reservation are subject to the Traffic Codes 
published by USMA.  Copies of the Traffic Codes are available in the Provost Marshal's Office. 

C.5.3.4  Work Staging, Vehicle Parking Areas, and Customer Notification 
The contractor will coordinate vehicle parking, work staging areas, and with the Contracting 
Officer’s Representative (COR) prior to performing work. 

 

C.5.4  Contractor Radios 
Communications equipment (telephones or radios), required for execution of work on the 
installation, may be installed after receiving written approval from the Contracting Officer.  
Additional communications equipment frequencies, antenna locations, and equipment placement 
in or on real property facilities shall be approved prior to installation or operation.   Prior to 
operating two-way, portable, or landmobile devices on USMA, the Contractor shall obtain 
approval of USMA Director of Information Management (DOIM)Communication Group by 
requesting an available clear frequency.  The Contractor shall follow all installation procedures 
for operating radios on USMA IN ACCORDANCE WITH DFARS 252.235-7003, Frequency 
Authorization. 

C.6  ACCESS TO THE UTILITY SYSTEM 
Access to USMA and the utility system shall be in accordance with the Easement.  The contractor 
will be restricted in secure areas, live fire training areas, and during times when the post is 
secured due to threat or alert.  The Government may limit or restrict the right of access granted in 
any manner considered to be necessary (e.g., national security, public safety).  If the Contractor 
desires to locate a construction trailer on post approval must be obtained from the Contracting 
Officer through the COR. a no-cost license will be issued.  The license will be for a term 
commensurate with the construction period and will provide for termination of the license upon 
completion of the work.  Any approval granted will be for the duration of the construction 
project. Access for major projects shall be coordinated with the COR ten working days prior to 
performance of work. USMA is a closed post and access may be limited at times with controlled 
gate openings and closures.  Gate operating times and procedures are published by the Provost 
Marshal’s Office.  Unscheduled gate closures by the Military Police may occur at any time, and 
personnel entering or exiting USMA may experience a delay due to vehicle inspection, 
registrations, wearing of seat belts, etc. When an unforeseen closure of USMA occurs during 
normal duty hours, the Contractor shall reschedule the work.  The exact date and time will be 
coordinated with the COR Emergency work shall continue regardless of closure of USMA.  

C.7  Response To Service Interruptions and 
Contingencies  
The Contractor shall employ sound utility practices to ensure continuous, dependable, and 
reliable utility service is provided to USMA 24 hours each day and to minimize the scope and 
length of any service disruption.  

The Contractor shall establish and adhere to standards for responding to service requests and 
service interruptions as described herein.  The standards shall distinguish between different 
categories (routine, emergency) of service requests and service interruptions and, identify 
response times for each category.  The Contractor shall incorporate the Standards and operational 
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plans for meeting the standards in a Service Interruption/Contingency Plan. The Service 
Interruption/Contingency Plan will be incorporated in the contract at time of award.  

C.7.1  Government Responsibilities.   
The Government will receive service and trouble calls through the DHPW service desk during 
normal operating hours (0745 – 1630) and through the power plant other times.  The Government 
call center representative will contact the contractor Service Office to report service and trouble 
calls. 

C.7.2  Contractor Responsibilities. 
 

C.7.2.1  The Contractor will provide a 24-hour Service Office telephone number to the 
Government.  This number shall be manned at all times by a Contractor employee or answering 
service (neither answering machines nor pagers are acceptable).   

C.7.2.2  The Contractor shall implement a Trouble Ticket reporting system that maintains a 
record of calls for repairs, outages, and restoration of service.  This record shall include the 
service performed, the time of notification; the time expended repairing or restoring service, and 
the cause of the outage (if applicable).  This information shall be provided to the Contracting 
Officer’s Representative (COR) at the end of each month.   

C.7.2.3  The Contractor shall provide a list of the points of contacts during non-duty hours.  As a 
minimum, this list should include the name(s), position/title and phone(s) number(s).   

C.7.2.4  Upon notification of an outage or other service call on USMA, the Contractor shall 
respond and take action to safeguard life and property within 30 minutes during normal duty 
hours (0745-1630, Monday through Friday) and within one hour during non-duty hours.  To 
respond means the contractor shall have a representative on-site properly equipped and capable of 
assessing the situation, arresting any reasonably expected hazard to life and property, and 
determining the necessary action to effect repairs.  The contractor shall correct any safety 
condition within the time required by applicable law or regulation.  If there is a loss of electric 
service, the contractor shall diligently and continually pursue the repair until service is restored.  
If repairs cannot be completed at that time, the Contractor shall ensure danger or risk is 
eliminated and shall notify the COR as to the status of the repair work. The above response times 
do not apply to conditions where inclement weather (tornadoes, ice/snow storms, major lightning 
storms, floods) prevents normal operation. It is recognized that extraordinary conditions will 
cause the response times to vary proportionally to the number and expanse of system outages, and 
the priority of service restoration. 

C.7.2.5  Response to Fires and Other Emergencies.  The Contractor shall provide all equipment 
and supplies necessary to assist firefighters and other emergency personnel for incidents requiring 
de-energizing and securing of electrical lines, equipment, or services.  The Contractor shall 
respond and take any action necessary to safeguard life and property.  The Contractor shall 
coordinate his work with emergency management personnel (fire department, police, etc) as 
appropriate. 

C.7.2.6  Emergency Operations.  The Contractor’s Service Interruption/Contingency Plan shall 
contain a section that provides an Emergency Operation plan for USMA.  This plan shall be 
based on the contractor’s assessment of events that can cause widespread and prolonged service 
interruption to the USMA.  The contractor shall document all aspects of the contractor’s response 
to emergency conditions including but not limited to system failures due to acts of God, or 
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breakdown.  This plan shall be based on the system inventory and the contractor’s Operation and 
Maintenance Plan, and identify all system elements that are key to providing service to USMA.  
For the key system components/elements, the plan shall provide a listing of all equipment and 
supplies that will be required to handle the emergency event.  The plan shall include a listing of 
supplies and equipment that will be stored at or near the facility, or if the equipment or supplies 
are not readily available, address how they will be procured.  The plan shall include an 
Emergency Resource Personnel Chart showing the number of persons available for use and their 
disciplines (clerical, engineering, customer service, etc).  The plan shall include the steps that will 
be taken in the event of an emergency, from initiation to complete restoration of service. This 
shall include, but not be limited to, how emergency events will be reported and to whom, 
identification of personnel who will be responding first as well as their responsibilities, proposed 
response times and all steps that will be taken to protect other property and/or personnel from 
being impacted.  In the event of a major disaster, identify the service restoration priorities (which 
systems will be restored first, second, Third, etc.).  The plan shall identify the corporate point of 
contact and their role in resolving emergencies, enacting preparedness training exercises and 
documenting how emergencies were handled.  This shall lead to development of reports assessing 
the readiness of their forces as well as identifying areas for improvement. Describe any 
obligations to any surrounding utility services and how these obligations will be satisfied. 

An initial plan shall be submitted 30 days prior to commencement of operation and maintenance 
services.  The plan shall be updated when changes occur but as a minimum every 5 years.  The 
plan shall list the priority of service restoration for the installation and other customers (if 
applicable) in the service area.  In the event damages from a storm or disaster is widespread and 
affects the Contractor’s other customers (off the installation), USMA personnel at the installation 
must be informed of the Installation’s restoration priority.  The order of priority for service 
restoration at USMA is medical, command and control, heating facilities, feeding facilities with 
others following.   

C.8 Repair Response Notification Procedures 
The Contractor shall provide to the Government clearly defined procedures by which installation 
personnel can submit service requests to the Contractor. The Government will be responsible for 
disseminating such procedures within USMA. The Contractor shall provide to the Contracting 
Officer the name of the local Project Manager or other responsible person and an alternate with 
after-hours contacts’ telephone numbers. The procedures and point of contact information shall 
be finalized 30 days prior to commencement of operation and maintenance services and shall be 
updated whenever changes are made.   

C.9  Coordination of Work 

C.9.1  Routine Work 
Routine work, such as scheduled maintenance, testing, and placement or retirement/removal of 
system components, shall be coordinated with the Contracting Officer or the Contracting Officer 
Representative (COR), on a weekly basis, to ensure minimal impact to Post missions and 
operations.  Contractor shall provide, in writing, the name of a single point of contact for 
coordination. The Contractor shall submit for approval by the Contracting Officer a workplan 
containing the type and extent of work to be performed.  Open trenches or road restrictions will 
not be permitted without the approval of the Contracting Officer and must be coordinated with 
the dig-permit system.   
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C.9.2 Service Requests 
The Contractor shall record all service request calls, documenting the time of the call, time of 
service response, cause of request, and action taken (including time and date completed).  Such 
records shall be retained for 2 years and may be reviewed by the Contracting Officer upon 
reasonable request and with reasonable notice.  

If the request affects operations, the Contractor shall coordinate all work with the person 
responsible for the building or facility and the Contracting Officers Representative.  The 
Government will provide the Contractor with a list of Government representatives and the 
buildings or facilities for which they are responsible. 

Emergency service requests submitted to the Contractor, or emergencies identified by the 
Contractor, shall be reported immediately to the Contracting Officer’s Representative. 

C.9.3  Connections and Disconnections 
The Contractor shall coordinate any connections or disconnections with the Contracting Officer’s 
Representative.  

C.9.4  Work Control.   
The Contractor shall take into full account the special Public, Historic, Military, and Academic 
nature of the United States Military Academy and its prominence as a tourist attraction, all of 
which will be in operation during the course of this contract.   

C.9.4.1  Housekeeping.  The Contractor shall ensure that all debris and materials are properly 
controlled at work areas and a final site clean up is completed at the end of projects or repair.  In 
the performance of any work under this contract all areas shall be maintained in a neat, clean and 
orderly fashion.  Where materials, supplies, or equipment cannot be kept on the designated site 
area in neat, clean and orderly fashion, and thereby cause an unnecessary eyesore, they shall be 
moved to other locations, on or off Government property, as directed by the Contracting Officer.  
The Contractor shall, at all times, furnish from his own organization a sufficient force to carry out 
the housekeeping and cleanup requirements on both exterior and interior areas affected by his 
contract operations, on a day to day basis throughout the life of the contract. 

For projects that produce debris or waste material, the Contractor shall provide and maintain a 
dumpster of sufficient size at each project site.  The dumpster shall be replaced at regular 
intervals to avoid overfilling and spillage and the area around the dumpster shall be kept clean at 
all times. 

Debris and other rubbish shall be disposed of, off of the Military Reservation.  Burning of rubbish 
or site removal items will not be permitted.  Scrap, debris and surplus construction materials are 
not to be disposed of in the "Post Sanitary Disposal Containers" (Dumpsters), which are 
distributed throughout the area, but must be loaded in the Contractor's dumpsters for disposal at a 
location other than the United States Military Academy. 

C.9.4.2  Pedestrian Traffic Ways.  Sallyports and other access ways shall be fully usable.  The 
Corps of Cadets will actively use the sallyports.  Sidewalks and paths shall be maintained in safe 
and usable condition to the fullest extent practicable during project performance.  On Fridays 
before the home football game, the Contractor shall either temporarily backfill all excavations or 
plate them.   

C.9.4.3  Site Restoration.  The Contractor shall restore all work areas to a condition equivalent to 
that existing prior to the Contractor’s work, including any required cleanup, restoration of paved 
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areas, vegetation, painting, removal of marks, patching, and so forth.  All marking of pavements 
or other areas will be coordinated prior to marking.  All construction materials, debris and soil, 
shall be removed from USMA by the Contractor.  All waste material and housekeeping during the 
period of Contractor operation shall be the responsibility of the Contractor to remove and dispose 
of off USMA’s property.  Disposal of this material shall be in accordance with Federal, state, and 
local laws and regulations. 

C.9.4.4  Protection of Buildings, Contents, Monuments, Landscape, and Other Improvements.  
Any damage to existing structures, landscape, monuments, buildings, facilities, equipment, and 
contents with the building caused by the neglect of the Contractor, shall be repaired, restored, or 
replaced promptly by and at the expense of the Contractor.  As a precaution to protect the 
contents of the building, the Contractor is required to secure the work area at the end of the work 
day, by the use of an approved means, which shall be submitted to the Contracting Officer for 
approval prior to work. 

C.9.5  Scheduled Utility Service Interruptions 
Scheduled outages shall be coordinated with the DHPW ten working days prior to the scheduled 
outage.  Notification shall include date, time of outage, a list of buildings that will be affected and 
the estimated time until the service will be restored.   The Government will notify all parties 
affected by the outage.  The Contractor shall cooperate to facilitate electric service outages 
required by the Government.  The Government reserves the right to deny scheduled utility 
outages and reserves the right to cancel at any time, before or during, a scheduled outage at no 
cost to the Government, if such interruption might adversely affect USMA’s missions and 
operations. The Contractor shall immediately inform the Government of instances where stopping 
work will place people or equipment in danger and agreement will be reached as to how soon 
service can be restored while achieving a safe system configuration.    If an interruption is 
postponed, the parties shall coordinate a mutually acceptable alternate time for the scheduled 
service interruption 

C.9.6  Line Location and Digging Permits.   
All excavations on USMA shall be performed only after receipt of a digging permit except in 
cases of an emergency (e.g. a faulted/damaged underground conductor).  If the excavation is 
required by other than the Contractor, the Contractor shall locate and mark underground electrical 
lines.  All requests for digging permits will be made to the USMA DHPW in accordance with the 
USMA Dig-Safe Permit Policy (See Attachment J.17).   The DHPW will maintain a log of 
requests using a number to track requests and permits.  All parties will refer to the tracking 
numbers in correspondence.  The DHPW will notify each affected utility within 24 hours of 
receipt of requests.  The Contractor is responsible for updating electrical distribution system 
drawings and submitting a report on any identified changes to other utility or underground 
facilities discovered during the digging. 

C.9.7  Working Conditions - Hours of Work and Government Holidays. 
 

C.9.7.1  Working Hours -  Normal working hours shall be Monday-Friday 0745 to 1630 hours.  
The Contracting Officer must approve differences to these working hours. 

C.9.7.2  Non-Working Hours -  During the course of this contract the Contractor shall not 
perform any physical work on the days/periods listed below: 
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 (1)  Graduation Week: A seven day period starting the Sunday before graduation.  This is 
usually the end of May or beginning of June. 

 (2)  Reception Day:  A single day in the end of June or early July when the new Cadet 
class arrives. 

 (3)  Football Home Games:  Exact dates will be furnished to the Contractor on request in 
the year that they will occur. 

(4)  All Government Holidays. 

 New Year's Day 

 Martin Luther King's Day 

 President's Day 

 Memorial Day Holiday 

 Independence Day Holiday 

 Labor Day Holiday 

 Columbus Day Holiday 

 Veterans Day Holiday 

 Thanksgiving Day 

 Christmas Day 

 Special Events, of no more than two (2) days in duration (i.e. Presidential Visits).   

C.9.7.3  Ceremonies. -  Parades, reviews or similar ceremonies are routinely conducted three or 
four times a week.  Hours of such ceremonies are normally 5:00 p.m. on weekdays and 1130 a.m. 
on Saturdays, although there are exceptions to these hours.  Detailed schedules of ceremonies 
may be obtained two (2) months in advance on request from the Contracting Officer.  The 
following requirements shall apply to all Contractor's activities in connection with these 
ceremonies. 

              (a)  Right of way shall be given to cadets marching in formation to or from ceremonies. 

              (b)  During the actual ceremonies, the Contractor's activities that can visually impact the 
ceremony or produce noise to an extent which would distract or interfere with the ceremony, such 
as the operation of loud and noisy machinery, shall be suspended until the ceremony is over 
(except for work that is being performed under emergency conditions). 

All cost for conformance with the above stated requirements shall be included with contract 
amount and no claim for extra cost shall be considered. 

C.9.8  Coordination Meetings 
The Contractor shall be available for meetings as required by the Contracting Officer.   

C.9.9  Exercises and Crisis Situations Requiring Utility Support 
The Contractor shall respond to installation emergency and crisis situations (i.e., hostage 
situations, bomb threats, etc.) and related exercises that require utility support.  The Contractor 
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shall respond to these events as soon as possible after notification.  The Contractor shall advise 
and assist the on-scene commander until the event is completed. 

C.9.10  Compliance With Post Regulations.   
The Contractor shall comply with all Post Regulations, policies and guidance documents that will 
apply to his operation, particularly those pertaining to fire prevention, sanitation, and the 
driving/parking plan. In addition to observing these Regulations, the Contractor will insure that 
all sub-contractors, employees, or other persons connected with the performance of this contract 
comply with these regulations.  The Contractor is responsible for securing proper parking passes, 
if required, through Contract Administration, Bldg. 681, West Point.   

 

C.9.11  Emergency Notification Procedures.   
Contractor personnel witnessing a fire, accident, criminal act, threatening act or condition related 
to the systems under the contract, shall notify the proper authority on the installation by dialing 
911, personally reporting the act or occurrence to the installation Fire Department or Military 
Police.  In case of emergencies (e.g., downed power line, etc), the Contractor shall initiate 
corrective action and shall immediately notify the Power House, Fire Department, and COR in 
that order.  The Contractor shall record the time of notification, the person notified, and the scope 
of the emergency or repair.  The contractor shall maintain the record of emergency or repair 
notification for a period of one year. 

C.9.12  Medical Services.   
Medical services for the Contractor’s employees are the responsibility of the Contractor.  The 
Government, however, will provide on emergency basis, medical services for job related injuries 
while an employee is performing under this contract.  The Contractor will reimburse the 
Government for emergency medical services. 

C.9.13  Switching and Backfeed during Emergencies.   
The Contractor shall develop and implement a switching procedure for isolation of the electrical 
system from commercial power sources, and feeding the system or portions thereof from the 
Powerhouse (at the request of the Contracting Officer).  The contractor shall maintain an updated 
copy of the procedure at the Powerhouse.  Switching shall be coordinated with the Powerhouse 
Operator. 

C.10  Environmental Compliance 
The Contractor shall be responsible for compliance with all applicable Federal, State, local 
environmental laws, regulations and programs on this Installation that relate to or may arise under 
the performance of this contract, including the National Environmental Policy Act (NEPA). The 
Contractor is required to meet all environmental obligations and coordinate all environmental 
issues with the DHPW Environmental Office and the Cultural and Historic Preservation 
representatives.  Contractor responsibility includes preparing necessary environmental 
documents and reports in support of construction and major maintenance activities.  The 
contractor is responsible for any penalty charges resulting from or against the Department of 
Defense, Department of the Army, or the Installation, or its agents, officers, or employees due to 
the contractor’s failure to comply with environmental laws, regulations, or programs, that relate 
to or may arise under performance of this contract.  For hazardous chemical or petroleum, oil and 
lubricants (POL) spills caused by or under the control of the Contractor, the Contractor shall 
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immediately notify the USMA Fire Department DHPW Environmental Office and COR.  The 
contractor shall take the necessary steps to contain any spill immediately with Contractor 
furnished materials.  Containment and notification shall occur simultaneously.  Cleanup and 
restoration shall be the responsibility of the Contractor, to the satisfaction of the Contracting 
Officer.  The Emergency Planning and Community Right-to-Know Act (EPCRA) requires that 
site-specific information concerning hazardous chemicals use and releases be provided.  The 
Contractor is required to maintain an inventory of hazardous materials under its control.  This 
inventory shall be provided to the COR prior to commencing work on the installation and 
semiannually thereafter, both in writing and electronically.   Inventories of hazardous substances 
shall include quantities received, amount used, and quantities turned in for disposal.  The amount 
not accounted for will be considered as quantities that were released to the environment. 
Questions in reference to the EPCRA can be directed to the DHPW Environmental Office. 

C.10.1  Permit Compliance 
Once ownership of the utility system is transferred, the Contractor shall be the party of record for 
all environmental permits related to operating the system.  Thereafter, the Contractor shall be 
responsible for obtaining any new or revised permits needed to operate and maintain the utility 
system.  The Government shall remain the party of record and retain responsibility for any 
applicable permits prior to the transfer of ownership, as defined by paragraph C.13, Operational 
Transition Plan, and for those permits that are not transferable. 

C.10.2 Work in Environmentally Sensitive Areas 
The Contractor shall comply with USMA procedures and standards for work in and around 
environmentally sensitive or contaminated property.  Prior to accessing any environmentally 
sensitive areas the Contractor shall coordinate with the Contracting Officer’s Representative and 
cognizant environmental representative for the site.  The Government will provide the Contractor 
with updated lists showing environmentally sensitive sites and points of contact. 

C.10.3  Environmental Studies 
As required by Department of The Army, the Government will perform an environmental 
baseline survey (EBS) in accordance with Army Regulation (AR) 200-1 (DA PAM 200-1) for 
conducting system transfer.  The EBS is conducted to determine and define existing 
environmental conditions within the easement boundaries granted to the Contractor, up to the date 
of transfer of the systems.  The Contractor(s) shall be responsible for compliance to the National 
Environmental Protection Act (NEPA) and the New York State Environmental Quality Review 
(SEQR) for future environmental assessments/studies relative to the electrical distribution system, 
and coordination applicable to Federal, State, and local agencies.  This shall include, but not be 
limited to, assessments, studies, authorizations and coordination necessary to comply with 
Federal, State, and local laws regarding environmental protection and enhancement, wetlands, 
endangered species, cultural/historic/archeological, and hazardous/toxic materials and wastes, as 
required for Federal Facilities. 

C.10.4  Environmental Remediation 
 The Contractor will be responsible for accomplishing at no cost to the Government any 
environmental response required as a result of the Contractor’s activities. The Government will 
retain responsibility for remediation of pre-existing environmental contamination.  
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C.10.5  Environmental, Historical, and Cultural Resources Protection Plan 
(EPP). 
The Contractor shall implement environmental protection measures for all applicable operations 
under this contract in accordance with existing Government environmental protection plans and 
governing Federal, State, and local laws and regulations. The Contractor shall develop and submit 
one copy of the EPP to the Contracting Officer or designated representative not later than 30 
calendar days after contract award.  The EPP shall detail the Contractor’s plan for implementing 
requirements for pollution prevention and control, natural and cultural resource conservation and 
protection (C.17 UNIQUE HISTORICAL, ARCHITECTURAL AND LANDSCAPING 
REQUIREMENTS), solid and hazardous waste management. The EPP shall demonstrate the 
methodology for ensuring continuing compliance with federal, state, and local Laws and 
regulations including, but not limited to, 40 CFR "Protection of the Environment", 49 CFR 
"Transportation", 6 NYCRR "Conservation",  AR 200-1, AR 200-1, AR 200-3, AR  200-4, 
USMA Spill Prevention Control Countermeasures Plan, USMA Installation Spill Contingency 
Plans, and the USMA Hazardous Waste Management Plan. Methods of storing hazardous 
materials shall be included in the EPP.  The EPP shall include sub-plans that complement the 
Government's counterpart plans.  The plan shall be updated as often as required, but no less than 
annually, and submitted to the Contracting Officer.  

 

C.10.6  Toxic/Hazardous Material and Waste Management. 
The Contractor shall have available at each work site where hazardous materials and hazardous 
waste are used or stored, the applicable Material Safety Data Sheets (MSDS).  MSDS shall be 
readily available to employees, the Contracting Officer and PW. The Contractor will ensure 
employees are trained in the proper handling of hazardous materials IN ACCORDANCE WITH 
29 CFR Part 1925, other OSHA regulations and directives, and the USMA Hazard 
Communication Program. 

 

C.10.7  Environmentally Preferred Products 
The Contractor shall use Contractor-obtained environmentally preferred products for the 
performance of this contract.  Unless otherwise specified, in all instances where a product 
containing non-hazardous components can be substituted for a product with hazardous 
components, the Contractor will use the product containing the non-hazardous components.  IN 
ACCORDANCE WITH the Emergency Planning and Community Right-to-Know Act (40 CFR 
Section 303, et. seq.), and AR 200-1, the Contractor shall provide the Contracting Officer or 
designated representative with a list of Hazardous materials, quantities used, and copies of all 
applicable MSDS.  The Contractor shall clearly label all hazardous material containers IN 
ACCORDANCE WITH all Federal, State, Local and USMA Regulations.  All hazardous 
materials shall be stored IN ACCORDANCE WITH the MSDS requirements, and USMA Fire, 
Safety and Environmental regulations.  The Contractor shall verify that materials stored together 
are compatible. Flammable materials shall be stored in properly marked fireproof lockers or other 
approved containers.  All hazardous materials shall be stored in such a manner as to prevent 
exposure to the natural elements, such as, rain, snow, dust, and wind.  The Contractor shall 
provide for adequate containment, documentation, transportation, tracking, and turn-in for the 
disposition of hazardous materials.  
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C.10.8  Handling of Hazardous Waste 
The Contractor shall handle, inspect, store, transport, and dispose of all hazardous waste IN 
ACCORDANCE WITH 40 CFR Sections 260-265 and 6 NYCRR 370, et. seq.  Unless otherwise 
directed, the Contractor shall characterize all hazardous materials and hazardous wastes.  
Unless otherwise directed, the Contractor shall use its own EPA identification number in the 
manifesting, transport and disposal of hazardous wastes.  Hazardous materials and hazardous 
waste training records shall be maintained onsite and shall be readily accessible to the 
Government. 

C.10.9  Spills 
The Contractor shall contain and cleanup spills and discharges encountered during performance 
of this contract, maintaining on hand hazardous waste/material handling safety equipment and 
clothing appropriate for the materials/hazards expected to be encountered, IN ACCORDANCE 
WITH the USMA Spill Prevention Control Countermeasures Plan. 

C.10.10  Contractor Reporting Requirements 
 
C.10.10.1  For any hazardous material release, spill, or discharge incident on the USMA pursuant 
to Contractor performance, whether or not caused by the Contractor, the Contractor shall 
immediately notify (no later than 15 minutes) the USMA Military Police Station fire department 
at 911 938-3001 and subsequently notify the Contracting Officer. If a project related incident 
occurs off USMA, the Contractor shall report it to the National Response Center (NRC), the 
USMA Coordinator, and the Contracting Officer immediately following discovery and shall also 
comply with applicable State requirements including reporting to the New York State DEC Spill 
Hotline at 800-457-7362, and UST NRC at 800-424-8802. When an incident is reported by phone 
to any of the above agencies, the Contractor shall provide the following Information: 

 

a.Description of Incident. 

b.Time and Location of incident. 

c.Any injuries incurred. 

d.Estimated quantity of materials (tons, gallons, drums, etc.) involved in incident. 

e.Whether the incident has reached any storm drains, sanitary sewers, ponds, or 
waterways. 

f.Containment procedures already initiated (brief description of containment, i.e. booms, 
pads, embankment, sandbags.) 

g.The Contractor’s point of contact. 

 
C.10.10.2  A written follow-up report shall be submitted to the Contracting Officer no later than 
five (5) calendar days after the initial incident. The written report shall be in narrative form and as 
a minimum include the following: 

 
a.Description of the material involved (including identify, quantity, and manifest 

number). 
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b.What time the incident was reported, and to whom it was reported. 

 
c.Exact Location of the incident, including description of the area involved. 

 
d.Cause of incident and equipment and personnel involved. 

 
e.Injuries or property damage of incident. 

 
f.Containment procedures initiated. 

 
g.Summary of any communications Contractor has with press, agencies, or Government 

officials other than the COR. 
 

h.Description of cleanup procedures employed or to be employed at the site, including 
disposal location of incident materials. 

 
C.10.10.3  A follow-up meeting will be held within 5 calendar days after receipt of the written 
report to discuss after action procedures to eliminate or prevent this type of incident in the future.  
The Contractor will be required to attend the follow-up meeting. 

C.10.10.4  This reporting requirement is in addition to any other environmental related actions, 
notices, reports, certifications or compliance’s required by other contract clauses or provisions or 
by federal, state or local law. 

 

C.11  Expansions, Upgrades, Renewals and 
Replacements 

C.11.1  General 
The Contractor shall be responsible for accomplishing all required upgrades and renewals and 
replacements to maintain and operate the utility system in a safe, reliable condition, and to meet 
the requirements of this contract. The Contracting Officer will inform the Contractor of any 
material changes anticipated in the required system capacity or characteristics of the service 
required at each existing serviced location or new service locations.  The Contracting Officer 
shall provide the Contractor a copy of the annual updates to the 5-Year Capital Improvement 
Plan.  The Contractor shall, after approval of the Contracting Officer and issuance of additional 
contract action (if required), upgrade or expand the utility distribution systems as required to 
provide acceptable service to all new or existing connections.  The Contractor shall provide to the 
Government an estimate for system modifications (including upgrades, additions, etc.) by 
individual project, providing project data and other pertinent information.   

C.11.2  Capital Upgrades and Renewals and Replacement 

C.11.2.1  Initial Capital Upgrades 
Initial Capital Upgrades consist of those repair, replacement, and improvement activities of the 
Contractor required to bring the utility system, as purchased, up to legally applicable regulatory 
standards so that subsequent renewals and replacements will permit the long-term safe and 
reliable operation of the utility system, or to ensure that system parameters are adequate to 
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provide quality service.  All initial capital upgrades shall be listed in the first submittal of the 
Capital Upgrades and Renewals and Replacements Plan, as part of the offer.  

C.11.2.2  Future Capital Upgrades 
Future Capital Upgrades are investments in the utility system resulting from changes in the 
requirements, laws or regulations. Capital upgrades may also include the implementation of new 
technologies.   

C.11.2.3 Renewals and Replacements 
Renewals and replacements are investments in the utility system to renew or replace system 
components that fail or reach the end of their useful life.  

C.11.2.4  Capital Upgrades 
The Contractor may propose upgrades in the Annual Capital Upgrade and Renewal and 
Replacement Plan.  The Government will fund Capital Upgrades required to meet legally 
applicable regulatory requirements that have changed during the contract term. .  The 
Government reserves the right to determine at its discretion whether it will fund proposed Capital 
Upgrades for the implementation of new technologies. Approved Capital upgrades and 
improvements identified in the Capital Upgrades and Renewals and Replacements Plan will be 
paid, in accordance with Paragraphs H.8, Accounting for Capital Upgrades/Purchase Price, and 
the CLIN Schedule when placed into useful service. The Government reserves the right to pay for 
any capital upgrade as a lump-sum payment rather than by amortizing the capital upgrade costs.   

C.11.2.5  Renewals and Replacements 
Renewals and replacements identified in the Capital Upgrades and Renewal and Replacement 
Plan will be paid in accordance with the CLIN Schedule.  

C.11.2.6  Requirements and Standards 
The Capital Upgrades and Renewals and Replacements Plan shall include an assessment of any 
new or revised standards and clearly address planned system improvements or operational 
changes needed to comply with such standards. 

C.11.2.7  Connections and Disconnections 
The contractor shall provide service connections and disconnections as requested by the 
installation.  Service connections and disconnections will be coordinated with the DHPW.  
Permanent connections will be considered capital facilities changes and recovered in accordance 
with Section H.9.  Temporary connections/disconnections costs will be recovered through a 
connection charge or service charge.  In the annual updates to the 5-Year Installation Master Plan, 
the Government will provide a list of new service requirements and anticipated disconnections.  
The Annual Capital Upgrades and Renewals and Replacements Plan shall include a list of 
anticipated new service connections, including a preliminary design and estimated construction 
costs.   

C.12  Operations and Maintenance  
The Contractor shall operate and maintain the system so as to provide reliable, cost-effective, and 
compliant service over the term of the contract.   
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The utility system shall be operated and maintained in accordance with all applicable federal, 
state, and local laws/regulations.  At a minimum, performance standards and/or specifications 
shall follow best engineering and management practices consistent with the following: 

1.Electric distribution system: National Electric Safety Code (American National Standards 
Institute (ANSI)-C2), National Electrical Manufacturers Association (NEMA), National 
Electric Code (NFPA-70) (as applicable), and current reference materials published by the 
Institute of Electrical and Electronic Engineers (IEEE), the Illuminating Engineering Society 
(IES), and the Insulated Cable Engineers Association (ICEA). 

2.Additional standards for operations and maintenance of the utility system the Offeror proposes. 

C.12.1 Quality Management Plan 
The contractor shall establish, maintain and adhere to a Quality Management Plan to ensure the 
provision of reliable, cost-effective and compliant service over the term of the contract. 

a.  Quality Control and Assurance Plan.  The Contractor shall develop, document, and implement 
a quality control and assurance plan for this contract. The Quality Assurance and Surveillance 
Plan (QASP) shall contain the following:  Quality program to ensure the quality of services 
provided (i.e., that the services and supplies provided to conform to the Contract requirements); 
inspection procedures; breakdown/downtime record; record keeping, reports, and formats; QC 
organization; and the operation and maintenance performance standards.  This quality plan shall 
be submitted to the Contracting Officer for approval thirty days prior to system conveyance. 

b.  Service Quality. The Contractor shall implement a Performance, Measurement and 
Verification Plan, incorporating performance measures for the system similar to the following: 1) 
complaints received by the DPHW; 2) service response; 3) service unavailability; and 4) system 
quality (voltage, power factor, etc.).  As part of this plan the Contractor shall monitor and 
document service quality including outages and other indicators of service quality.  The plan shall 
include specific goals and strategies to meet those goals for each of its performance measures.  
Performance metrics shall be based on industry standards specific to the electric utility.  
Statistical reporting shall be based on methodologies approved by the New York Public Service 
Commission.  This information shall be provided in a semi-annual report to the Contracting 
Officer.  The report shall provide a history of service (outages, service variations, etc) history for 
the location and list other areas of the system that may be subject to the same condition.  The 
report shall list steps (actions and schedule for implementation) that will be taken to ensure the 
problem does not continue or propagate.  

c.  Service Continuity Assurance Plan.  The contractor shall develop and implement measures 
that ensure continuous service and minimize any service disruptions as it relates to system 
configuration modifications proposed, line maintenance practice, and line repair practice.  The 
plan shall address cost-effective measures to ensure high system reliability and availability 
factors. 

 

C.13  Operational Transition Plan 
The Contractor shall propose an Operational Transition Plan describing the contractor’s plan for 
the transfer of the utility system from the Government to the contractor.  The Operational 
Transition Plan will be incorporated in the contract at time of award.   

The paragraphs below constitute the minimum requirements for the Operational Transition Plan.   
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C.13.1  Connection Requirements 
The Operational Transition Plan shall include a plan and schedule for the design and construction 
of new connections, or any new connections as proposed by the Contractor.  The Operational 
Transition Plan shall include procedures for notification of any related outages.   

C.13.2  New Meter Requirements 
The Operational Transition Plan shall include a plan and schedule for installing any new meters 
as may be proposed by the Contractor.  All new meters required by this contract shall be installed 
within 30 days of the start of the performance period unless otherwise agreed to by the parties.  
The Operational Transition Plan shall include procedures for notification of any related outages.   

C.13.3  Permits and Procedures 
The Government will make initial notification to state agencies regarding the termination or 
transfer of environmental permits and/or other items, if needed.  The Operational Transition Plan 
shall include a plan and schedule for the transfer or acquisition of permits as required.  It is 
essential that advanced planning occurs and the Contractor initiates the acquisition of permits 
within 1 week after contract award.   

C.13.4  Inventory and Transfer Requirements 
Checklists will be the basis for the transfer of operations to the Contractor.   

C.13.4.1  Inventory and Transfer of Facilities and Fixed Equipment 
The Operational Transition Plan shall include a detailed plan, schedule, and checklist for the joint 
inventory of all facilities and fixed equipment. 

C.13.4.2  Inventory and Transfer of Non-fixed Equipment, Spare Parts, and Personal 
Property 
The Operational Transition Plan shall include a detailed plan, schedule, and checklist for the joint 
inventory of personal property transferring from the Government to the Contractor.  

C.13.4.3  Transfer of Manuals and Records 
The Operational Transition Plan shall include a detailed plan, schedule, and checklist for the joint 
inventory of all operating manuals, record drawings, plans and specifications, maintenance 
records, and other such information available for each utility.  

C.13.4.4  Joint Inventory 
A joint inventory will be completed prior to the start of the performance period.  The final 
Easement will be amended to reflect the results of the joint inventory. 

C.13.5  RESERVED. 
  

C.13.6  Authorized Personnel and Points of Contact 

The Operational Transition Plan shall clearly define all Contractor personnel holding authority to 
sign for transfer of operations and property.  The Operational Transition Plan shall also provide 
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contractor points of contact (names and phone numbers) for work to be performed under the 
contract.   

C.14  Safety and Health.   
 

C.14.1  Safety and Health Plan.   
 

The Contractor shall develop, document, and implement a safety and health plan for this contract 
that safeguards the lives and health of employees and other persons, prevents damage to property, 
materials, supplies, and equipment, and prevents work interruptions.  The plan shall comply with 
all applicable federal, state and local health and safety requirements (e.g., the Occupational Safety 
and Health Administration (OSHA) requirements (29 CFR 1910 and 1926)), and be prepared in 
accordance with applicable provisions of the U.S. Army Corps of Engineers Safety and Health 
Requirements Manual, EM 385-1-1, and the applicable installation safety and health 
requirements.  The plan shall address those elements that are specific to this site and has potential 
for negative effects on the safety and health of workers and other personnel on site.  The key 
elements of the plan should include: intention and method of compliance with Federal, state and 
local safety and health requirements; an accident prevention program; listing and application of 
personnel protective equipment; personnel medical surveillance; listing of personnel responsible 
for safety and health; standard reports, logs, and record keeping; noise control; standard operating 
procedures and work practices; and the operational and health and safety qualifications and 
responsibilities of delegated safety and health officer. 

This Safety and Health Plan shall be submitted to the Contracting Officer for approval sixty days 
prior to system conveyance. 

EM 385-1-1 is available at http://www.hnd.usace.army.mil/techinfo.  AR 385-40 is available at  

http://www.usapa.army.mil/pdffiles/r385_40.pdf.  The Contractor shall comply with accident 
reporting requirements as outlined in the U.S. Army Regulation No. 385-40.  All accident reports 
shall be submitted to the Contracting Officer.  

The following publications/standards are recommended for Contractor reference files.  This is not 
intended as an all-encompassing list. 

OSHA 1926 Construction 

OSHA 1910 Industrial 

ANSI Standards 

C.14.2  Specific USMA Requirements 
In performance under this contract, the Contractor shall observe the following specific measures. 

a.  Prior to commencement of work at any job site, the Contractor shall submit a detailed accident 
prevention plan, written for the specific work to be performed.  The plan shall include but not 
limited to control measures the Contractor shall take to control hazards associated with materials, 
services, operations or equipment.  The Contractor shall ensure that any additional measures the 
Contracting Officer determines to be reasonably necessary for this purpose are taken. 

b.  The Contractor shall designate a member of the Contractor’s management or a Safety/Health 
representative to provide for frequent and regularly scheduled safety/health inspections of work 
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sites.  The Contractor’s representative shall be certified to be knowledgeable of OSHA 1910 
(Industrial), OSHA 1926 Construction and EM 385 1-1.  The Contractor’s representative shall 
correct any unsafe/violated condition immediately. 

c.  Prior to bringing hazardous substances, as defined in 29 CFR 1910.1200, on to the job site, all 
employees involved shall be advised of Material Safety Data Sheet (MSDS) information and a 
copy of each hazardous substance's MSDS shall be provided to the Contracting Officer.  The 
Contractor shall inventory all materials requiring MSDS information on a weekly basis.  This 
inventory shall be put into a report named "Hazardous Substances Location Report" (HS).  For all 
materials requiring MSDS information, the report shall include as a minimum the following: 

    a.  Common Name for each material 

    b.  Location of each material 

    c.  Hazardous substance & Chemical Abstract Substance Registry Number (CAS) 

    d.  Quantity of each substance 

The inventory shall be conducted initially and semi annually thereafter and shall be submitted to 
the Contracting Officer.  This requirement is in accordance with the Emergency Planning and 
Community Right to Know Act (EPCRA) Inventory.  Additional instruction on this act can be 
acquired from the West Point Environmental Management Office upon request through the 
Contracting Officer. 

d.  The Contractor shall provide approved safety barricades, signs, and signal lights at work areas.  
Plastic safety fencing is not approved for use at USMA.   

e.  The USMA Safety Manager or his designate will shut down any job performed in an unsafe or 
hazardous manner or that creates an imminent danger to USMA or Contractor employees.  The 
Contractor will receive no compensation for such occurrences. 

C.15  Reporting Requirements 
The contractor shall be responsible for any reporting required by local, State and Federal 
regulatory bodies.  The Contractor shall provide the Contracting Officer with information as 
directed that may be necessary and in the time frame requested to support reports required by 
the Department of the Army.  

C.16 ANNUAL SERVICE PLAN.   
 
 The contractor shall submit an Annual Service Plan on or before February 1st of each 
year.  The plan shall cover all work projected and estimated costs for the following Government’s 
fiscal year (October 1 - September 30).  The initial Draft Annual Service Plan shall be submitted 
within six months of contract award and shall cover the scope and estimated costs for the 
remainder of the current Government fiscal year.  The Government may request clarification or 
modification of any plan within a thirty-day period from the submittal of each such plan.  The 
Contractor shall respond to the Government's comments within a thirty-day period from the date 
it receives the Government’s comments. This response shall state whether the Contractor agrees 
with the proposed modifications the Government has requested, or it shall include reasons why 
the Contractor does not agree with requested revisions.  The Contractor shall not be required to 
modify its plan to incorporate Government comments if, in the Contractor's discretion, such 
changes might adversely affect health and safety standards; or if such changes are not consistent 
with the Contractor's operating standards and procedures for service to customer classes with 
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service requirements substantially similar to requirements at the installation.  The Government 
review will be for the purpose of verifying that service is rendered in accordance with the terms 
of the contract and that the Contractor’s proposed expenditures are consistent with the 
Government's budget requirements, as well as for necessity of effort and reasonability of costs.  
The Government may at this time negotiate with the contractor for items that affect the 
Government’s cost of service.  The contractor shall be responsible for providing the revised tasks 
below.  The Contractor shall provide electronic copies along with the hardcopies.  If submittal of 
the Annual Service Plan coincides with a price redetermination milestone, the contractor shall 
submit a price proposal in accordance with Section I, FAR 52.216-5, Price Redetermination – 
Prospective.  Fixed price information contained in the Annual Service Plan submittal will be 
utilized to set cost spending limits. 

1- Annual Budget and Expenditure Report: The annual budget shall include all costs 
(renewal/upgrade, O&M, overhead, profit, and other) to be incurred by the Government for the 
next fiscal year and the following six fiscal years.  In addition, an expense report detailing the 
costs incurred over the past year shall be included.  The budget and expenditure report will assist 
in the Government’s planning and budgeting efforts.  The Government requires costs to be 
sufficiently delineated and described so that the Government may easily understand the costs 
being budgeted and the justification of those costs. The annual budget and expenditure report 
shall conform to the same level of detail and format as the Contractor’s cost proposal to allow 
comparison of proposal, budgets, and expenditures 

 2 –Annual Capital Upgrades and Renewals and Replacements Plan 

The Contractor shall prepare and submit an Annual Capital Upgrades and Renewals and 
Replacements Plan that identifies capital upgrades and renewals and replacements the Contractor 
intends to accomplish.  The Annual Capital Upgrades and Renewals and Replacement Plan shall 
contain a proposed upgrade list for each of the next 7 years.  The plan shall be structured as 
follows: 

? Year 1 shall include detailed upgrade information including site plans, cost estimates, upgrade 
schedules, an analysis of the impact of construction on installation operations and the 
environment, and address safety requirements.  

? Years 2-7 shall include upgrade lists with upgrade descriptions, order-of-magnitude estimates, 
and proposed site plans.  

? The initial Capital Upgrade and Renewals and Replacements Plan included in the proposal shall 
describe initial capital upgrades and initial renewals and replacements in the same detail as 
required for Year 1. 

For offerors submitting tariff-based price proposals, future capital upgrades shall be included in 
the applicable tariff rates.  Accordingly, the above cost estimate information is only applicable to 
initial capital upgrades.  

The Contracting Officer will advise the Contractor of installation development plans with the 
potential to impact system requirements. 

The first Annual Capital Upgrades and Renewals and Replacements Plan shall be submitted 
within six months of contract award and shall cover the scope and estimated costs for the 
remainder of the current Government fiscal year.  Thereafter the plan shall be submitted no later 
than February 1st of each year.  The Plan shall be submitted to the Contracting Officer.  The 
Government may request clarification or modification of any plan within a thirty (30) day period 
from the submittal of each such plan.  The Contractor shall respond to the Government's 
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comments within a thirty (30) day period from the date it receives the Government’s comments. 
This response shall state whether the Contractor agrees with the proposed modifications the 
Government has requested, or it shall include reasons why the Contractor does not agree with 
requested revisions.  The Contractor shall not be required to modify its plan to incorporate 
Government comments if, in the Contractor's discretion, such changes might adversely affect 
health and safety standards; or if such changes are not consistent with the Contractor's operating 
standards and procedures for service to customer classes with service requirements substantially 
similar to requirements at the installation.  The Government review will be for the purpose of 
verifying that service is rendered in accordance with the terms of the contract and that the 
Contractor’s proposed expenditures are consistent with the Government's budget requirements, as 
well as for necessity of effort and reasonability of costs.  The Government may at this time 
negotiate with the contractor for items that affect the Government’s cost of service. 

 3 – Operations, Maintenance and Repair Plan: The Contractor shall develop and maintain an 
Operations, Maintenance, and Repair Plan for the USMA electrical system.  The plan shall 
provide an integrated task list and schedule for system operation and maintenance of the electrical 
system on post.  Operations are defined as performance of the day-to-day tasks required in the 
provision of consistent service or flow of commodity to each service location.  Maintenance is 
defined as both preventive and corrective maintenance necessary to maintain each system 
component in serviceable condition.  The plan shall contain preventive and corrective 
maintenance activities to be performed on post each service year.  This plan shall address planned 
activities for specific critical equipment (by unique identifier) that requires annual maintenance or 
calibration (e.g. substation components, switchgear, meters, tree trimming, etc.), and classes of 
other equipment not requiring proscribed annual attention, using the Federal Energy Regulatory 
(FERC) system of account categories (364 - Poles, Towers, Fixtures, etc.).  For preventive 
maintenance and periodic operation, the level of detail in the plan will communicate the nature of 
each activity, frequency, personnel who perform the work, and a schedule for accomplishment 
(timeframe and duration).  For corrective activities the contractor shall project work (based on the 
inventory and plant condition, experience, etc.) to be performed on an annual basis.  The level of 
detail shall be sufficient to communicate the nature of each activity, personnel who perform the 
work, and anticipated frequency of occurrence and duration.  The plan shall discuss any activity 
that requires power outages or other potential disruption to USMA activities. 

 (a) Staffing Plan.  The contractor shall provide a staffing plan for review by the 
Government to ensure adequate resources will be available to meet the requirements of the 
Government.  The plan shall include an organizational chart showing the number of persons 
available and their respective disciplines/positions (clerical, engineering, customer service, etc).  
Key management personnel, as well as their alternates, shall be identified.  The plan shall address 
which team members will perform various tasks and where the personnel, vehicles, and material 
(inventory) will be located (on-site, off-site, home office, etc.).  The plan must also address the 
total responsibility (number of customers served) by the staff. 

 (b) Safety and Health Plan. See Section C.14. 

 (c) Quality Assurance and Surveillance Plan. See Section C.12.1. 

 4 – Periodic System Studies.  The contractor will propose system studies and mathematical 
models to define and characterize the critical system parameters.  The contractor s plan will 
define and describes each study and the frequency that each study is performed.  The studies will 
provide a condition assessment to define the system condition in terms of age and functional 
state, and verify the adequacy of the system in terms of capacity, flow, dynamic characteristics 
(voltage drop, load flow, power factor), and coordination of system protective devices (fault 
current, coordination).  They will be further used to identify the requirements for system 
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expansions/modifications including (upgrades) necessary to meet the Installation's utility services 
current needs and future projects. 

 5 – Performance Measurement and Verification Plan.  See Section C.12.1. 

 6 – System Inventory.  The Contractor shall prepare and maintain a system inventory database.   
The system database will define the quantity, types, and age of components that comprise the 
system.  The system book value will be determined based on the inventory and accepted valuation 
techniques (only if necessary for the Contractors pricing structure).  The annual system inventory 
report will provide an assessment of the average system age, condition, and book value, and 
replacement cost. 

 7 – Service Interruption/Contingency Plan.  See Section C.7. 

NOTE: If items 2, 3, 4, 5, 6, or 7 do not require revisions, these documents will not be required to 
be reproduced in the current year’s Annual Service Plan. The contractor must state which 
documents are not changed from the previous year in the executive summary of the Annual 
Budget and Expenditure Report.  

 
C.17 Unique Historical, Architectural and Landscaping 
Requirements. 
 
Due to its historical significance USMA has a number of unique architectural and landscaping 
requirements.  The contractor's operations shall not detract or defile any of the unique 
architectural structures or the landscape at this facility.  Any areas damaged or scared during 
operations shall be restored to its original condition at completion of the work.  The contractor 
shall provide special treatment of above ground equipment sites to improve the aesthetics of the 
area in keeping with the surroundings.   

Artifacts, Preservation & Protection of Historical, Archaeological and Cultural Resources.  Any 
and all items of prehistoric, historic and military relics or memorabilia, which may be discovered 
in the course of the construction activities, shall remain the property of the Government.  
Examples of such items include but are not limited to: printed matter or other papers, buttons, 
buckles, or fragments of uniforms, buried weapons, bayonets, sabers, cannon balls, ammunition, 
fragments of structures or foundations, in short any item of historical or archaeological value.  
Federal legislation provides for the protection, preservation and collection of scientific, pre-
historical, historical and archaeological data, including relics and specimens which might 
otherwise be lost due to alteration of terrain or building features as a result of any federal 
construction project.  Any person who, without permission, injures, destroys, excavates, 
appropriates or removes any historical or pre-historical artifact, object of antiquity or 
archaeological resource from public lands of the United States is subject to arrest and penalty of 
law. 

Cultural resources on Federal property are protected and managed by the Archaeological 
Resources Protection Act of 1979 and other applicable laws.  The Contractor shall exercise care 
so as not to disturb or damage artifacts or fossils (should any be uncovered) during the excavation 
operations.  Should the Contractor or any parties operating or associated with the performance of 
this contract discover evidence of possible scientific, prehistoric, historic or archaeological finds 
within the work limit lines or adjacent to work area shall immediately cease work at that location 
and notify the Contracting Officer, in accordance with USMA SOP 16-1.  The Contractor shall 
provide the Contracting Officer with all information as to the specific location and nature of the 
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findings.  USMA SOP 16-1 will be furnished to the Contractor upon request.  The Contractor 
shall cooperate fully with the Contracting Officer in implementing the procedures of USMA SOP 
16-1, except that all notifications by the Contractor shall be to the Contracting Officer and that all 
directions to the Contractor will be from the Contracting Officer.  Where appropriate by reason of 
discovery, the Contracting Officer may order delays in time of performance or changes in the 
work or both.  If such delays or changes are ordered, an equitable adjustment will be made in the 
contract in accordance with the applicable clauses of the contract. 

C.18  Notification of Inspection 
The Contractor shall immediately inform the COR, Post Safety Office or Environmental 
Management Division (EMD), Directorate of Engineering and Housing, USMA through the 
Contracting Officer or the Contracting Officer's Representative when the United States 
Environmental Protection Agency (EPA), the New York State Department of Environmental 
Conservation (DEC), The NYS Public Service Commission, or OSHA, inspector visits the site 
for an official inspection. 

 

SECTION G 

Contract Administration Data 

G.1  CONTRACT MANAGEMENT 
CONTRACT ADMINISTRATION WILL BE EFFECTED BY THE CONTRACTING 
OFFICER.  COMMUNICATIONS PERTAINING TO CONTRACTUAL ADMINISTRATION 
MATTERS WILL BE ADDRESSED TO THE CONTRACTING OFFICER LISTED BELOW.   

Contracting Officer Information 

Sharon H. Butler 
U.S. Army Engineering and Support Center, Huntsville 
ATTN:  CEHNC-CT-S  
4820 University Square 
Huntsville, AL 35816-1822 
 

Contracting Officer’s Representative (COR)  (TBD) 

Name: 

Address: 

Telephone: 

 

G.2  SUBMISSION AND PAYMENT OF INVOICES 
The Government will pay the Contractor for utility service through a Monthly Service Charge.  
Subject to the provisions set forth in Section B, utility services will be billed according to the 
Sub-CLIN items in schedule B-1, B-2, B-3, or B-4 on a monthly basis.   
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The Contractor shall prepare and send one original invoice and four copies to the Installation for 
payment by the 25th of each month for the previous month’s billing period.  Invoices shall be sent 
to the recipient and address identified in the utility-specific attachments (Section J).  

G.3  SERVICE CHARGE ADJUSTMENT 

G.3.1  Schedule B-1  
At the request of either party to this contract, and with reasonable cause, the Fixed Monthly 
charge (Sub-CLIN AB) may be re-negotiated in accordance with FAR 52.216-5 Price 
Redetermination—Prospective.  Only the operations and maintenance and renewals and 
replacements portion of the contract price are eligible for redetermination through this clause.  
However, neither party shall request a change to these service charges to become effective sooner 
than 3 years from the date of award.  

If new capital upgrades are required as a result of changed service requirements, the monthly 
service charge may be re-negotiated, at any time, in accordance with Paragraph H.8, Accounting 
for Capital Upgrades/Purchase Price.  Any changes to charges, terms, or conditions as a result of 
negotiations shall be made part of this contract by the issuance of a bilateral contract 
modification.  The failure of the parties to agree upon any change after a reasonable period of 
time shall be considered as a dispute under the Disputes clause of this contract. 

G.3.2  Schedule B-2  
Changes to regulated tariff rates will be made in accordance with Clause FAR 52.241-7, Changes 
in rates or terms and conditions of service for regulated services. 

 

DFARS 252.201-7000: CONTRACTING OFFICER'S 
REPRESENTATIVE (DEC 1991) 
Contracting Officer's Representative means an individual designated in accordance with 
subsection 201.602-2 of the Department of Defense Federal Acquisition Regulation Supplement 
and authorized in writing by the Contracting Officer to perform specific technical or 
administrative functions. 

If the Contracting Officer designates a Contracting Officer's Representative (COR), the 
Contractor will receive a copy of the written designation.  It will specify the extent of the COR’s 
authority to act on behalf of the Contracting Officer.  The COR is not authorized to make any 
commitments or changes that will affect price, quality, quantity, delivery, or any other term or 
condition of the contract.
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SECTION H 

Special Contract Requirements 

H.1  ARMED FORCES MOBILIZATION AND OTHER 
CONTINGENCIES 
In the event of mobilization or other contingencies the ContractorContractor will be expected to 
promptly take whatever measures are needed to meet any new demands placed upon it, to include 
extended work hours and expansion of the contract work force.   

Extra work effort under these circumstances may entitle the ContractorContractor to equitable 
adjustment under the Changes Clause FAR 52.243-1 Alt 1, Changes - Fixed Price. 

H.2  INSURANCE REQUIREMENTS 
Note:  It is recommended that the ContractorContractor furnish a copy of the following 
requirements to its insurance company, in order to assure that an insurance certificate is issued 
meeting the minimum requirements shown. 

H.2.1  Insurance Certificate 
ContractorContractor shall deliver or cause to be delivered upon execution of this contract (and 
thereafter not less than fifteen (15) days prior to the expiration date of each policy furnished 
pursuant to this contract) to GovernmentGovernment a certificate of insurance evidencing the 
insurance required by this contract. 

H.2.2 Types of Insurance 
During the entire contract period that this contract is in affect, the ContractorContractor shall 
carry and maintain the following minimum insurance requirements.  Any and all other 
contractorContractors performing work on the Premises must also carry and maintain or 
otherwise receive coverage of a type meeting the following minimum insurance requirements for 
those periods of time that they are performing work. 

H.2.2.1  General Liability 
Comprehensive general liability insurance on an “occurrence basis” against claims for “personal 
injury” including, without limitation, bodily injury, death, or property damage.  Such insurance is 
to afford immediate protection at all times during the term of this contract. The insurance will 
include limits of liability in amounts approved by the GovernmentGovernment, but not less than 
$1 million in the event of bodily injury or death to any one or more persons in one accident and, 
not less than $500,000 for property damage. 

H.2.2.2  Automobile Liability 
Comprehensive automobile liability insurance covering the operation of all automobiles used in 
connection with the performance of the contract in the minimum limits of $200,000 per person, 
and $500,000 per accident for bodily injury, and $20,000 per accident for property damage.   
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H.2.2.3  Workers’ Compensation and Employer's Liability 
If and to the extent required by law, workers' compensation and employer's liability or similar 
insurance in form and amounts required by law but not less than the amount of $100,000 shall be 
provided.   

H.2.3  General 
All policies of insurance which this contract requires the ContractorContractor to carry and 
maintain, or cause to be carried or maintained, pursuant to this contract shall be effected under 
valid and enforceable policies, in such forms and amounts as may, from time to time, be required 
under this contract, issued by insurers of recognized responsibility.  All such policies of insurance 
shall be for the mutual benefit of GovernmentGovernment and ContractorContractor.   

Each such policy shall provide that any losses shall be payable notwithstanding any act or failure 
to act or negligence of ContractorContractor or GovernmentGovernment or any other person; 
provide that no cancellation, reduction in amount, or material change in coverage thereof shall be 
effective until at least sixty (60) days after receipt by GovernmentGovernment of written notice 
thereof; provide that the insurer shall have no right of subrogation against 
GovernmentGovernment; and be reasonably satisfactory to GovernmentGovernment in all other 
respects.  

 Under no circumstances will ContractorContractor be entitled to assign to any third party rights 
of action which the ContractorContractor may have against the GovernmentGovernment.  The 
foregoing notwithstanding, any cancellation of insurance coverage based on nonpayment of the 
premium shall be effective upon ten (10) days' written notice to the GovernmentGovernment.  
The ContractorContractor understands and agrees that cancellation of any insurance coverage 
required to be carried and maintained by the ContractorContractor under this contract will 
constitute a failure to comply with the terms of this contract. 

H.2.4.  Self-Insurance  
The requirements to maintain insurance under H.2 may be met by the use of self-insurance 
only under the following conditions and with the express prior written approval of the 
contracting officer: 
 
H.2.4.1  
If the Contractor desires to self-insure, the Contractor shall submit to the contracting 
officer, in writing, a request to self-insure.  To support the determination of the contracting 
officer regarding the request, the contracting officer may request some or all of the 
following information, to the extent the Contractor maintains such information, on the 
Contractors proposed self-insurance program —  

(1) A complete description of the program, including any resolution of the board of 
directors authorizing and adopting coverage, including types of risks, limits of 
coverage, assignments of safety and loss control, and legal service responsibilities;  
(2) If available, the corporate insurance manual;  
(3) The terms regarding insurance coverage for any Government property;  
(4) The Contractor’s latest financial statements;  
(5) Loss history and premiums history;  
(6) The means by which the self-insurance will be funded; 
(7) Claims administration policy, practices, and procedures;  
(8) The method of projecting losses; and  
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(9) A disclosure of all captive insurance company and reinsurance agreements, 
including methods of computing cost. 
 

H.2.4.2  
Programs of self-insurance covering Contractor’s insurable risks, including the deductible 
portion of purchased insurance, may be approved by the contracting officer when 
examination of a program indicates that its application is in the Government’s interest; 
such determination is within the sole discretion of the Government.  The Government will 
not approve a program of self-insurance for workers’ compensation in a jurisdiction where 
workers’ compensation does not completely cover the employer’s liability to employees, 
unless the Contractor— 

(1) Maintains an approved program of self-insurance for any employer’s liability 
not so covered; or  
(2) Shows that the combined cost to the Government of self-insurance for workers’ 
compensation and commercial insurance for employer’s liability will not exceed the 
cost of covering both kinds of risk by commercial insurance.  

 
H.2.4.3  
Once the contracting officer has approved a program, the Contractor must submit to that 
official for approval any major proposed changes to the program.  Any program approval 
may be withdrawn after contract award if the contracting officer finds that either— 

(1) Any part of a program does not comply with the requirements of this part and/or 
the criteria at FAR 31.205-19; or  
(2) Conditions or situations existing at the time of approval that were a basis for 
original approval of the program have changed to the extent that a program change 
is necessary. 
  

H.2.4.4  
To qualify for self-insurance, the Contractor must demonstrate to the Government an 
ability to sustain the potential losses involved.  In making the determination, the 
contracting officer shall consider the following factors:  

(1) The soundness of Contractor’s financial condition, including available lines of 
credit.  

(2) The geographic dispersion of assets, so that the potential of a single loss 
depleting all the assets is unlikely.  
(3) The history of previous losses, including frequency of occurrence and the 
financial impact of each loss.  
(4) The type and magnitude of risk, such as minor coverage for the deductible 
portion of purchased insurance or major coverage for hazardous risks.  

            (5) THE CONTRACTOR’S COMPLIANCE WITH FEDERAL AND STATELAW     

             AND REGULATIONS. 

 
H.3  CATASTROPHIC LOSS 
The contractorContractor is required to have catastrophic insurance or self-insurance to cover the 
replacement value of the utility system.  Self-insurers must demonstrate that they comply with 
applicable state laws regulating self-insurance and must demonstrate that they possess sufficient 
financial resources to replace the system in the event of a catastrophic event.  If the 
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ContractorContractor has catastrophic insurance, the ContractorContractor shall provide a copy of 
the coverage to the Contracting Officer within 30 days after award of the contract.  If the 
coverage is changed the contractorContractor shall provide an updated copy of coverage within 
30 days of the change. 

H.4  NOTIFICATION OF INFRASTRUCTURE/SERVICE 
CONTRACT TRANSFER 
The ContractorContractor shall provide 120 day written notice prior to any resale, transfer, or 
encumbrance of the system or any components thereof.  Regardless of the disposition of the 
Contractor’s property, the utility services contract can only be transferred to another entity 
with the Government’s consent (see FAR 42.1204). 

 

H.5  ACCOUNTING PROCEDURES.   
The ContractorContractor shall separately record and classify all costs and payments associated 
with the system on the installation using accounting procedures that comply with the 
requirements of Section I, FAR 52.230-2.  The Contractor’sContractor’s accounting methodology 
shall keep track of and clearly communicate, at any point in time, the value of the 
Contractor’sContractor’s unrecovered capital investment. 

H.6 CONTRIBUTION IN AID OF CONSTRUCTION (CIAC) 
TAX LIABILITY 
The parties hereby recognize that transactions under the contract may be considered as CIAC.  
As a result, the ContractorContractor may incur an associated income tax liability. 
 
If the ContractorContractor pays a CIAC tax and desires reimbursement for such payment, the 
contractorContractor must prove its actual liability for the tax, show that it has asserted all 
reasonable defenses to payment of the tax, show that the tax has been paid, and separately request 
reimbursement under this contract. 
 
OfferorOfferors should identify any anticipated CIAC tax liability in their Price Proposals. 
 
NOTE: In accordance with DEPSECDEF Guidance on utilities privatization, Oct 9 2002 
Revision, CIAC will be treated as a “wash cost” in the economic analysis as compared to the 
governmentGovernment should cost estimate and in the source selection process. 

H.7  INTEREST ALLOWABILITY OF CAPITAL 
INVESTMENT. 
Pursuant to the DoD Class Deviation signed 15 April 2002, the ContractorContractor will be 
permitted to recover its interest costs associated only with capital expenditures to acquire, 
renovate, replace, upgrade, and/or expand utility systems.  Contract award must be before April 
30, 2007.  Interest rates used to calculate allowable interest costs must be limited to 600 basis 
points above the Contract Disputes Act (CDA) interest rate (41 U.S.C. 611) in effect at the time 
the contractorContractor makes the capital expenditure.  The contractorContractor shall not 
receive facilities capital cost of money under FAR 31.205-10.  CDA interest rate(s) are 
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determined by the Bureau of the Public Debt and are published at the following website: 
http://www.publicdebt.treas.gov/opd/opdprmt2.htm.   

H.8  ACCOUNTING FOR CAPITAL COSTS 
Capital Cost.  It is anticipated that this contract will be subject to GovernmentGovernment Cost 
Accounting Standards (CAS) unless the contractorContractor is either a small business, or a 
regulated entity whose proposal is a price set by law or regulation (tariff rate).  For contracts 
involving tariff rates, capital cost recovery and accounting will be in accordance with the tariff 
rate, and the accounting methodology approved by the regulatory body (Public Utility 
Commission/Public Service Commission or equivalent state agency).  For contracts that are 
subject to CAS, capital recovery and accounting will be in accordance with CAS 404 – 
Capitalization of Tangible Assets, CAS 409 – Depreciation of Tangible Capital Assets, and FAR 
31.205-11 - Depreciation.  For contracts not otherwise subject to CAS, recovery of capital should 
be through amortization (principal and interest or depreciation and interest, and accounting in 
accordance with Generally Accepted Accounting Practices and FAR Part 31. 

H.8.1 Initial Capital Upgrades (reference paragraph C.1.2.1) 

 

For proposals using Schedule B-1, B-3, or B-4, the price of each capital upgrade project proposed 
by the offerorOfferor will be recovered through monthly charges.  The contractorContractor shall 
submit a schedule for each project detailing the charges by month for the entire recovery period.  
The schedule shall define the recovery period, total number of payments, the amortization and 
interest amount in each payment, and the remaining principal.  Monthly invoices from the 
contractorContractor shall refer to each specific project schedule by payment number.  The price 
of each initial capital upgrade proposed by the offerorOfferor in the Price Proposal will be added 
to the Utility Service Payment, for the number of months indicated, when the upgrade is put in 
useful service.  The Utility Service Payment is the total monthly service charge for the electric 
system (Schedule B-1, B-3, or B-4).   

The price for each initial capital upgrade is fixed and is not subject to renegotiation under FAR 
52.216-5 Price Redetermination—Prospective. 

For offers using Schedule B-2, the upgrades will be paid in accordance with the method proposed 
by the offerorOfferor and accepted by the GovernmentGovernment. 

 

H.8.2 Future Capital Upgrades (reference paragraph C.11.2.2).   
The price of each capital upgrade project proposed by the offerorOfferor will be recovered 
through monthly charges.  The contractorContractor shall submit a schedule for each project 
detailing the charges by month for the entire recovery period.  The schedule shall define the 
recovery period, total number of payments, the amortization and interest amount in each payment, 
and the remaining principal.  Monthly invoices from the contractorContractor shall refer to each 
specific project schedule by payment number.  The price of each capital upgrade proposed by the 
offerorOfferor in the project price proposal will be added to the Utility Service Payment, for the 
number of months indicated, when the upgrade is put in useful service.  The Utility Service 
Payment is the monthly service charge for the electric system (Schedule B-1, B-3, or B-4).   
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The price for each capital upgrade is fixed and is not subject to renegotiation under FAR 52.216-5  
Price Redetermination—Prospective. 

For offers using Schedule B-2, the upgrades will be paid in accordance with the method proposed 
by the offerorOfferor and accepted by the GovernmentGovernment. 

H.8.3  Recoverable Portion of the Purchase Price 
The acquisition price has two components: (1) Tangible Assets (structures, components, plant, 
equipment, inventories, etc.); and (2) Intangible Assets/Goodwill (contracts, licenses/permits, 
market share, strategic location, excess capacity, new business opportunities, etc.).  The 
recoverable portion of the Acquisition Price is that portion that represents the 
contractor’sContractor’s investment in the tangible system assets.  The value of the tangible 
assets may be determined using the replacement cost new or original installed cost less 
accumulated depreciation valuation method.  This value will be recovered through cost of service 
charges (depreciation and interest  over the remaining useful life of the system or principal and 
interest over an amortization period)  The intangible assets/goodwill are not recoverable as a cost 
of service. 

The contractorContractor shall submit a schedule for the purchase price amortization detailing the 
charges by month for the entire recovery period.  The schedule shall define the recovery period, 
total number of payments, the amortization amount and interest amount for each payment, and the 
remaining principal.  Monthly invoices from the contractorContractor shall refer to the schedule 
by payment number.  

H.8.4  Mobilization. 
The capital asset costs of mobilization shall be recovered through monthly cost of servicecost  
charges (amortization and interest) over the useful life of the project assets.  The 
contractorContractor shall submit a schedule of charges by month for the amortization recovery 
period.  The schedule shall define the period, total number of payments, and the amortization 
depreciation amount and interest amount for each payment.  Monthly invoices from the 
contractorContractor shall refer to the schedule by payment number. 

 

H.8.5  Replacement and Renewal Capital 
The price of replacement and renewal capital will be recovered through monthly charges..  The 
contractor’sContractor’s monthly charges for routine replacements and renewals shall be as 
proposed in the Annual Capital Upgrades and Renewals and Replacements Plan.  The monthly 
charge shall be as follows: 

For contracts involving tariff rates, the monthly charge and accounting will be in accordance with 
the tariff rate, and the accounting methodology approved by the regulatory body (Public Utility 
Commission/Public Service Commission or equivalent state agency). 

For contracts that are subject to CAS, the monthly charge will be a depreciation and interest 
calculation for assets placed in service during the pricing period.  The charge will be subject to 
redetermination in accordance with FAR 56.216-5 Price Redetermination—Prospective.  The 
accounting methodology will be in accordance with CAS. 
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For contracts not otherwise subject to CAS, the monthly charge will be an amortization 
calculation for assets placed in service during the pricing period.  The charge will be subject to 
redetermination in accordance with FAR 56.216-5 Price Redetermination—Prospective.  The 
accounting methodology will be in accordance with in accordance with Generally Accepted 
Accounting Practices. 

H.9  CONTRACTING OFFICER'S INSTRUCTIONS 
 
The ContractorContractor will not accept any instructions issued by any person other than the 
Contracting Officer or the contracting Officer’s Representative (COR).   

The contractorContractor shall not make any changes in the scope of this contract, which would 
affect a change in the price or any term or provision of this contract without a modification 
executed by the Contracting Officer.  The contractorContractor is responsible for ensuring that all 
contractorContractor personnel are knowledgeable and cognizant of this contract provision.  
Changes to contract effort accepted and performed by contractorContractor personnel outside the 
scope of this contract without specific authorization of the Contracting Officer shall be the 
responsibility of the contractorContractor. 

H.10 CONSTRUCTION IN PROGRESS AT TIME OF 
AWARD 
Utility system work for which contracts have been let, but are not completed by the date of award 
of Utility Services will be completed and conveyed to the ContractorContractor at the fair market 
value of the improvements.  The contractorContractor shall update mapping and inventories to 
reflect system additions and deletions.  The contractorContractor shall modify his cost basis to 
reflect applicable changes (charges and credits to the GovernmentGovernment) in the billing due 
to the system modifications. 

H.11 DIFFERING SITE CONDITIONS 
52.236-2 -- Differing Site Conditions (Apr 1984) 
(a) The Contractor shall promptly, and before the conditions are disturbed, give a written 
notice to the Contracting Officer of -- 

(1) Subsurface or latent physical conditions at the site which differ materially from those 
indicated in this contract; or 

(2) Unknown physical conditions at the site, of an unusual nature, which differ materially 
from those ordinarily encountered and generally recognized as inhering in work of the 
character provided for in the contract. 

(b) The Contracting Officer shall investigate the site conditions promptly after receiving the 
notice. If the conditions do materially so differ and cause an increase or decrease in the 
Contractor’s cost of, or the time required for, performing any part of the work under this 
contract, whether or not changed as a result of the conditions, an equitable adjustment shall be 
made under this clause and the contract modified in writing accordingly. 

(c) No request by the Contractor for an equitable adjustment to the contract under this clause 
shall be allowed, unless the Contractor has given the written notice required; provided, that the 
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time prescribed in paragraph (a) of this clause for giving written notice may be extended by the 
Contracting Officer. 

(d) No request by the Contractor for an equitable adjustment to the contract for differing site 
conditions shall be allowed if made after final payment under this contract. 

(End of Clause) 

 

H.12 AVAILABILITY OF FUNDS  
Nothing in this contract shall be construed to obligate funds in advance of appropriations.   
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SECTION I 

Contract Clauses 

I.1  FAR 52.252-2 CLAUSES INCORPORATED BY 
REFERENCE (FEB 1998) 
(IN ACCORDANCE WITH FAR 52.107(b)) 

This contract incorporates one or more clauses by reference, with the same force and effect as if 
they were given in full text.   

The full text of a clause may be accessed electronically at these addresses: 

http://farsite.hill.af.mil (All CLAUSES) and http://www.arnet.gov/far (FAR Clauses ONLY 
[Clauses I-11 through I-750]).  (End of Clause) 

I.2  FAR CLAUSES INCORPORATED BY REFERENCE 
 

FAR Paragraph Clause Title Date 

52.202-1 Definitions  

(IN ACCORDANCE WITH FAR 2.201) 

Dec 2001 

52.203-3 Gratuities 

(IN ACCORDANCE WITH FAR 3.202) 

Apr 1984 

52.203-5 Covenant against Contingent Fees 

(IN ACCORDANCE WITH FAR 3.404) 

Apr 1984 

52.203-6 Restrictions on SubcontractorContractor Sales to the GovernmentGovernment 

(IN ACCORDANCE WITH FAR 3.503-2) 

Jul 1995 

52.203-7 Anti-Kickback Procedures 

(IN ACCORDANCE WITH FAR 3.502-3) 

Jul 1995 

52.203-8 Cancellation, Recession, and Recovery of Funds for Illegal or Improper Activity 

(IN ACCORDANCE WITH FAR 3.104-9[a]) 

Jan 1997 

52.203-10 Price or Fee Adjustment for Illegal or Improper Activity 

(IN ACCORDANCE WITH FAR 3.104-9[b]) 
 

Jan 1997 

52.203-12 Limitation on Payments to Influence Certain Federal Transactions 

(IN ACCORDANCE WITH FAR 3.808[b]) 

Jun 1997 

52.204-4 Printing/Copying Double-Sided on Recycled Paper 

(IN ACCORDANCE WITH FAR 4.304) 

Aug 2000 
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FAR Paragraph Clause Title Date 

52.207-3 RIGHT OF FIRST REFUSAL OF EMPLOYMENT 
(IN ACCORDANCE WITH FAR 7.305(c) 

NOV 1991 

52.209-6 Protecting the Government'sGovernment’s Interest when Subcontracting with 
ContractorContractors Debarred, Suspended, or Proposed for Debarment 

(IN ACCORDANCE WITH FAR 9.409[b]) 
 
 

Jul 1995 

52.215-2 Audit and Records - - Negotiations 

(IN ACCORDANCE WITH FAR 15.209 [b]) 

Jun 1999 

52.215-8 Order of Precedence – Uniform Contract Format 

(IN ACCORDANCE WITH FAR15.209[h])   

Oct 1997 

52.215-11 Price Reduction for Defective Cost or Pricing Data—Modifications 

(IN ACCORDANCE WITH FAR 15.408[c]) 

Oct 1997 

52.215-13 SubcontractorContractor Cost or Pricing Data—Modifications 

(IN ACCORDANCE WITH FAR 15.408[e]) 

Oct 1997 

52.215-21 Requirements for Cost or Pricing Data or Information other than Cost or 
Pricing Data--Modifications  

(IN ACCORDANCE WITH FAR 15.408[m]) 

Oct 1997 

52.217-2 CANCELLATION UNDER MULTI-YEAR CONTRACTS 
IN ACCORDANCE WITH  FAR 17.109(a) 

OCT 1997 

52.219-4 Notice of Price Evaluation for Hubzone Small Business Concerns 

(IN ACCORDANCE WITH FAR 19.1308[b]) 

Jan 1999 

52.219-8 Utilization of Small Business Concerns 

(IN ACCORDANCE WITH FAR 19.708[a]) 

Oct 2000 

52.219-9 Small Business Subcontracting Plan – Alt II (Oct 2001) 

(IN ACCORDANCE WITH FAR 19.708[b][1]) 

Jan 2002  

52.219-16 Liquidated Damages—Subcontracting Plan 

(IN ACCORDANCE WITH FAR 19.708[b][2]) 

Jan 1999 

52.219-25 Small Disadvantaged Business participation Program-Disadvantaged Status 
and Reporting 
(IN ACCORDANCE WITH FAR 19.1204(b)) 

Oct 1999 

52.222-1 Notice to the GovernmentGovernment of Labor Disputes 

(IN ACCORDANCE WITH FAR 22.101-1[e] and 22.103-5[a]) 

Feb 1997 

52.222-3 Convict Labor 

(IN ACCORDANCE WITH FAR 22.202) 

Aug 1996 

52.222-4 Contract Work Hours and Safety Standards Act - - Overtime Compensation 

(IN ACCORDANCE WITH FAR 22.305) 

Sep 2000 

52.222-21 Prohibition of Segregated Facilities 

(IN ACCORDANCE WITH FAR 22.810[a][1]) 

Feb 1999 
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FAR Paragraph Clause Title Date 

52.222-26 Equal Opportunity 

(IN ACCORDANCE WITH FAR 22.810[e]) 

Apr 2002 

52.222-35 Affirmative Action for Disabled Veterans and Veterans of the Vietnam Era 

(IN ACCORDANCE WITH FAR 22.1310[a][1] and DFARS 222.1308[a][1]) 

Dec 2001 

52.222-36 Affirmative Action for Workers with Disabilities 

(IN ACCORDANCE WITH FAR 22.1408[a]) 

Jun 1998 

52.222-37 Employment Reports on Disabled Veterans and Veterans of the Vietnam Era 

(IN ACCORDANCE WITH FAR 22.1310[b]) 

Dec 2001 

52.223-5 Pollution Prevention and Right-to-Know Information 

(IN ACCORDANCE WITH FAR 23.1005) 

Apr 1998 

52.223-6 Drug-Free Workplace 

(IN ACCORDANCE WITH FAR 23.505) 

May 2001 

52.223-12 Refrigeration Equipment And Air Conditioners 

(IN ACCORDANCE WITH FAR 23.804[b]) 

May 1995 

52.223-14 Toxic Chemical Release Reporting 

(IN ACCORDANCE WITH FAR 23.907[b]) 

Oct 2000 

52.226-1 Utilization of Indian Organizations and Indian-Owned Economic Enterprises 

(IN ACCORDANCE WITH FAR 26.104[a]) 

Jun 2000 

52.227-1 Authorization and Consent 

(IN ACCORDANCE WITH FAR 27.201-2[a])  

Jul 1995 

52.227-3 Patent Indemnity 

(IN ACCORDANCE WITH FAR 27.203-1(b), 27.203-2(a) or 27.203-4(a)(2) 

Apr 1984 

52.228-5 Insurance-Work on a GovernmentGovernment Installation 

(IN ACCORDANCE WITH FAR 28.310) 

Jan 1997 

52.229-3 Federal, State, and Local Taxes 

(IN ACCORDANCE WITH FAR 29.401-3) 

Jan 1991 

52.229-5 Taxes - - Contracts Performed in U.S. - - Possessions or Puerto Rico 

(IN ACCORDANCE WITH FAR 29.401-5) 

Apr 1984 

52.232-1 Payments 

(IN ACCORDANCE WITH FAR 32.111[a][1]) 

Apr 1984 

52.232-8 Discounts for Prompt Payment 

(IN ACCORDANCE WITH FAR 32.111[c][1]) 

Feb 2002 

52.232-11 Extras 

(IN ACCORDANCE WITH FAR 32.111[d][2])) 

Apr 1984 

52.232-17 Interest 

(IN ACCORDANCE WITH FAR 32.617[a] and 32.617[b]) 

Jun 1996 
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FAR Paragraph Clause Title Date 

52.232-18 Availability of Funds 

(IN ACCORDANCE WITH FAR 32.705-1[a]) 

Apr 1984 

52.232-23 Assignment of Claims – Alt I (Apr 1984) 

(IN ACCORDANCE WITH FAR 32.806[a][1]) 

Jan 1986 

52.232-25 Prompt Payment 

(IN ACCORDANCE WITH FAR 32.908[c])  

Feb 2002 

52.232-33 Payment by Electronic Funds Transfer --Central ContractorContractor 
Registration 

(IN ACCORDANCE WITH FAR 32.1110[A][1]) 

May 1999 

52.233-1 Disputes – Alt I  (Dec 1991) 

(IN ACCORDANCE WITH FAR 33.215) 

Jul 2002      

52.233-3 Protest after Award 

(IN ACCORDANCE WITH FAR 33.106[b]) 

Aug 1996 

52.237-2 Protection of GovernmentGovernment Buildings, Equipment, and Vegetation 

(IN ACCORDANCE WITH FAR 37.110[b]) 

Apr 1984 

52.237-3 Continuity of Services 

(IN ACCORDANCE WITH FAR 37.110[c]) 

Jan 1991 

52.241-
852.242-1 

Change in Rates or Terms and Conditions of Service for Unregulated 
Services 

(IN ACCORDANCE WITH FAR 41.501(d)(2)Notice of Intent to Disallow 
Costs 

(IN ACCORDANCE WITH FAR 42.802) 

Feb 
1995Apr 
1984 

52.242-1 Notice of Intent to Disallow Costs 

(IN ACCORDANCE WITH FAR 42.802) 

Apr 1984 

52.242-13 Bankruptcy 

(IN ACCORDANCE WITH FAR 42.903) 

Jul 1995 

52.243-1 Changes – Fixed-Price – Alt I (Apr 1984) 

(IN ACCORDANCE WITH FAR 43.205[a][1] & [2]) 

Aug 1987  

52.248-1 Value Engineering Feb 2000 

52.249-8 Default (Fixed Price Supply and Service) 

(IN ACCORDANCE WITH FAR 49.504[a][1]) 

Apr 1984 

52.252-6 Authorized Deviations in Clauses 

(IN ACCORDANCE WITH FAR 52.107[f]) 

Apr 1984 
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I.3  DFARS CLAUSES INCORPORATED BY REFERENCE 
The use in this solicitation or contract of any Defense Federal Acquisition Regulation Supplement 
(48 CFR Chapter 2) clause with an authorized deviation is indicated by the addition of 
"(DEVIATION)" after the name of the regulation.   

The following DFAR clauses are incorporated by reference: 

DFARS 
Paragraph 

Clause Title Date 

252.203-7001 Prohibition on Persons Convicted of Fraud or Other Defense-Contract-Related 
Felonies 

(IN ACCORDANCE WITH DFARS 203.570-5) 

Mar 1999 

252.203-7002 Display of DoD Hotline Poster 

(IN ACCORDANCE WITH DFARS 203.7002) 

Dec 1991 

252.204-7000 Disclosure of Information 

(IN ACCORDANCE WITH DFARS 204.404-70[a]) 

Dec 1991 

252.204-7003 Control of GovernmentGovernment Personnel Work Product 

(IN ACCORDANCE WITH DFARS 204.404-70[b]) 

Apr 1992 

252.204-7004 Required Central ContractorContractor Registration 

(IN ACCORDANCE WITH DFARS 252.204-7304) 

Mar 2000 

252.205-7000 Provision of Information to Cooperative Agreement Holders 

(IN ACCORDANCE WITH DFARS 205.470-2) 

Dec 1991 

252.209-7000 Acquisition from SubcontractorContractors Subject to Onsite Inspection under 
the Intermediate-Range Nuclear Forces (INF) Treaty 

(IN ACCORDANCE WITH DFARS 209.103-70) 
 

Nov 1995 

252.209-7001 Disclosure of Ownership or Control by the GovernmentGovernment of a Terrorist 
Country 

(IN ACCORDANCE WITH DFARS 209.104-70[a]) 

Mar 1998 

252.209-7003 Compliance with Veterans’ Employment Reporting Requirements 

(IN ACCORDANCE WITH DFARS 209.104-70[c]) 

Mar 1998 

252.209-7004 Subcontracting with Firms that Are Owned or Controlled by the 
GovernmentGovernment of a Terrorist Country 

(IN ACCORDANCE WITH DFARS 209.409) 

Mar 1998 

252.215-7000 Pricing Adjustments 

(IN ACCORDANCE WITH DFARS 215.408[1]) 

Dec 1991 

252.219-7003 Small, Small Disadvantaged and Women-Owned Small Business Subcontracting 
Plan (DoD Contracts) 

(IN ACCORDANCE WITH DFARS 219.708[B][1][a]) 

Apr 1996 

252.223-7004 Drug-Free Work Force 

(IN ACCORDANCE WITH DFARS 223.570-4[a]) 

Sep 1988 

252.223-7006 Prohibition on Storage and Disposal of Toxic and Hazardous Materials 

(IN ACCORDANCE WITH DFARS 223.7103[a]) 

Apr 1993 

252.225-7031 Secondary Arab Boycott of Israel Jun 1992 
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DFARS 
Paragraph 

Clause Title Date 

(IN ACCORDANCE WITH DFARS 225.770-5) 

252.231-7000 Supplemental Cost Principals 

(IN ACCORDANCE WITH DFARS 231.100-70) 

Dec 1991 

252.235-7003 Frequency Authorization 

(IN ACCORDANCE WITH DFARS 235.071[b]) 

Dec 1991 

252.236-7005 Airfield Safety Precautions 

(IN ACCORDANCE WITH DFARS 236.570[b][3]) 

Dec 1991 

252.241-7001 GovernmentGovernment Access 

(IN ACCORDANCE WITH DFARS 241.501-70[b]) 

Dec 1991 

252.242-7000 Post-award Conference 

(IN ACCORDANCE WITH DFARS 242.570) 

Dec 1991 

252.243-7001 Pricing of Contract Modifications 

(IN ACCORDANCE WITH DFARS 243.205-71) 

Dec 1991 

252.243-7002 Requests for Equitable Adjustment 

(IN ACCORDANCE WITH DFARS 243.205-72) 

Mar 1998 

252.247-7023 Transportation of Supplies by Sea 

(IN ACCORDANCE WITH DFARS 247.573[b]) 

Mar 2000 
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 I.4  THE FOLLOWING CLAUSES ARE NOT APPLICABLE 
TO ENTITIES SUBMITTING PRICES SET BY LAW OR 
REGULATION (INCORPORATED BY REFERENCE) 
 

Paragraph Clause Title Date 

52.222-41 Service Contract Act of 1965, as amended 

(IN ACCORDANCE WITH 22.1006[a]) 

May 1989 

52.222-44 Fair Labor Standards Act and Service Contract Act – Price Adjustment 
(Multiple Year and Option Contracts) 

(IN ACCORDANCE WITH 22.1006[c][2]) 

May 1989 

52.230-2 Cost Accounting Standards 

(IN ACCORDANCE WITH FAR 30.201-4[a]) 

Apr 1998 

52.230-3 Disclosure and Consistency of Cost Accounting Standards 

(IN ACCORDANCE WITH FAR 30-201-4(b)(1) 

Apr 1998 

52.230-6 Administration of Cost Accounting Standards 

(IN ACCORDANCE WITH FAR 30.201-4[d]) 

Nov 1999 
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I.5 THE FOLLOWING CLAUSES APPLY TO ENTITIES 
SUBMITTING PRICES SET BY LAW OR REGULATION   
The following FAR clauses are incorporated by reference if award is made to an entity that is 
subject to rate regulation.   

 

Paragraph Clause Title Date 

52.241-3 Scope and Duration of Contract 
(IN ACCORDANCE WITH FAR 41.501(c)(2) 

Feb 1995 

52.241-5 Contractor’s Facilities 

(IN ACCORDANCE WITH FAR 41.501(c)(4) 

For purposes of this clause, blanks are to be completed as follows: 

a. 50 years 

b. (INSERT TYPE OF SERVICE) 

Feb 1995 

52.241-6 Service Provisions 

(IN ACCORDANCE WITH FAR 41.501(c)(5) 

(a)(1) to be determined percent (2) to be determined days 

(b)(1) to be determined year(s)(2)and (3) to be determined percent  

(c)(1) to be determined hour(s) 

Feb 1995 

 

Paragraph Clause Title Date 

52.241-10 Termination Liability 
(IN ACCORDANCE WITH FAR 41.501(d)(4) 
For purposes of this clause, the blank(s) are  
Completed as follows: 
To be determined months 
$to be determined 
$to be deterined 
Termination charges – $ to be determined 

Feb 1995 

52.241-11 Multiple Service Location 

(IN ACCORDANCE WITH FAR 41.501(d)(5) 

Feb 1995 

 

52.233-1 Disputes 
NOTE: This clause only applies to B.2 offers 
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The requirements of the Disputes Clause at FAR 52.233-1 are supplemented to provide that 
matters involving the interpretation of retail rates, rate schedules, tariffs, riders, and tariff 
related terms provided under any resultant contract and conditions of service are subject to 
the jurisdiction and regulation of the utility rate commission having jurisdiction. 

 

52.241-4 Change in Class of Service (Feb 1995) 
 (a) In the event of a change in the class of service, such service shall be provided at the 
Contractor'sContractor’s lowest available rate schedule applicable to the class of service 
furnished. 
 
 (b) Where the ContractorContractor does not have on file with the regulatory body approved rate 
schedules applicable to services provided, no clause in this contract shall preclude the parties 
from negotiating a rate schedule applicable to the class of service furnished. 
 
                                   (End of Clause) 

52.241-7 Change in Rates or Terms and Conditions of Service for Regulated Services. (Feb 
1995) 
(a) This clause applies to the extent services furnished under this contract are subject to regulation 
by a regulatory body. The ContractorContractor agrees to give * TBD written notice of (1) the 
filing of an application for change in rates or terms and conditions of service concurrently with 
the filing of the application and (2) any changes pending with the regulatory body as of the date 
of contract award. Such notice shall fully describe the proposed change. If, during the term of this 
contract, the regulatory body having jurisdiction approves any changes, the ContractorContractor 
shall forward to the Contracting Officer a copy of such changes within 15 days after the effective 
date thereof. The ContractorContractor agrees to continue furnishing service under this contract 
in accordance with the amended tariff, and the GovernmentGovernment agrees to pay for such 
service at the higher or lower rates as of the date when such rates are made effective.   

(b) The ContractorContractor agrees that throughout the life of this contract the applicable 
published and unpublished rate schedule(s) shall not be in excess of the lowest cost published and 
unpublished rate schedule(s) available to any other customers of the same class under similar 
conditions of use and service.  

(c) In the event that the regulatory body promulgates any regulation concerning matters other than 
rates which affects this contract, the ContractorContractor shall immediately provide a copy to the 
Contracting Officer. The GovernmentGovernment shall not be bound to accept any new 
regulation inconsistent with Federal laws or regulations.  

(d) Any changes to rates or terms and conditions of service shall be made a part of this contract 
by the issuance of a contract modification unless otherwise specified in the contract. The effective 
date of the change shall be the effective date by the regulatory body. Any factors not governed by 
the regulatory body will have an effective date as agreed to by the parties.  

(End of clause) 
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52.241-12  Nonrefundable, Nonrecurring Service Charge. (Feb 1995) 
 As provided herein, the GovernmentGovernment will pay a nonrefundable, nonrecurring charge 
when the rules and regulations of a ContractorContractor require that a customer pay (1) a charge 
for the initiation of service, (2) a contribution in aid of construction, or (3) a nonrefundable 
membership fee. This charge may be in addition to or in lieu of a connection charge. Therefore, 
there is hereby added to the Contractor'sContractor’s schedule a nonrefundable, nonrecurring 
charge for TBD in the amount of TBD $TBD dollars payable [specify dates or schedules].    

(End of clause) 

I.6  OTHER CLAUSES  
 
52.216-5     PRICE REDETERMINATION- PROSPECTIVE  (OCT 1997) 
(a) General. The unit prices and the total price stated in this contract shall be periodically redetermined in 
accordance with this clause, except that (1) the prices for supplies delivered and services performed before 
the first effective date of price redetermination (see paragraph (c) of this clause) shall remain fixed and (2) 
in no event shall the total amount paid under this contract exceed any ceiling price included in the contract. 

 
(b) Definition. "Costs," as used in this clause, means allowable costs in accordance with Part 31 of the 
Federal Acquisition Regulation (FAR) in effect on the date of this contract. 

 
(c) Price redetermination periods. For the purpose of price redetermination, performance of this contract is 
divided into successive periods. The first period shall extend from the date of the contract to three (3) 
years and the second and each succeeding period shall extend for twenty-four (24) months from the end of 
the last preceding period, except that the parties may agree to vary the length of the final period. The first 
day of the second and each succeeding period shall be the effective date of price redetermination for that 
period. 

 
(d) Data submission. (1) Not more than 180 calendar days nor less than ninety (90) calendar days before 
the end of each redetermination period, except the last, the ContractorContractor shall submit-- 

 
(i) Proposed prices for supplies that may be delivered or services that may be performed in the next 

succeeding period, and-- 
 
(A) An estimate and breakdown of the costs of these supplies or services in the format of Table 15-2, 
FAR 15.408, or in any other form on which the parties may agree; 
 
(B) Sufficient data to support the accuracy and reliability of this estimate; and 
 
(C) An explanation of the differences between this estimate and the original (or last preceding) estimate 
for the same supplies or services; and 
 
(ii) A statement of all costs incurred in performing this contract through the end of the first month before 
the submission of proposed prices, on Standard Form 1411, Contract Pricing Proposal Cover Sheet (or in 
any other form on which the parties may agree), with sufficient supporting data to disclose unit costs and 
cost trends for- 
 
(A) Supplies delivered and services performed; and 
 
(B) Inventories of work in process and undelivered contract supplies on hand (estimated to the extent 
necessary). 
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(2) The ContractorContractor shall also submit, to the extent that it becomes available before negotiations 
on redetermined prices are concluded-- 
 
(i) Supplemental statements of costs incurred after the date stated in subdivision (d)(1)(ii) of this section 
for-- 
 
(A) Supplies delivered and services performed; and 
 
(B) Inventories of work in process and undelivered contract supplies on hand (estimated to the extent 
necessary); and 
 
(ii) Any other relevant data that the Contracting Officer may reasonably require. 
 
(3) If the ContractorContractor fails to submit the data required by subparagraphs (1) and (2) of this 
section, within the time specified, the Contracting Officer may suspend payments under this contract until 
the data are furnished. If it is later determined that the GovernmentGovernment has overpaid the 
ContractorContractor, the ContractorContractor shall repay the excess to the GovernmentGovernment 
immediately. Unless repaid within 30 days after the end of the data submittal period, the amount of the 
excess shall bear interest, computed from the date the data were due to the date of repayment, at the rate 
established in accordance with the Interest clause. 
 
(e) Price redetermination. Upon the Contracting Officer's receipt of the data required by paragraph (d) of 
this section, the Contracting Officer and the ContractorContractor shall promptly negotiate to redetermine 
fair and reasonable prices for supplies that may be delivered or services that may be performed in the 
period following the effective date of price redetermination. 
 
(f) Contract modifications. Each negotiated redetermination of prices shall be evidenced by a 
modification to this contract, signed by the ContractorContractor and the Contracting Officer, stating the 
redetermined prices that apply during the redetermination period. 
 
(g) Adjusting billing prices. Pending execution of the contract modification (see paragraph (f) of this 
section), the ContractorContractor shall submit invoices or vouchers in accordance with the billing prices 
stated in this contract. If at any time it appears that the then-current billing prices will be substantially 
greater than the estimated final prices, or if the ContractorContractor submits data showing that the 
redetermined price will be substantially greater than the current billing prices, the parties shall negotiate 
an appropriate decrease or increase in billing prices. Any billing price adjustment shall be reflected in a 
contract modification and shall not affect the redetermination of prices under this clause. After the 
contract modification for price redetermination is executed, the total amount paid or to be paid on all 
invoices or vouchers shall be adjusted to reflect the agreed-upon prices, and any requested additional 
payments, refunds, or credits shall be made promptly. 
 
(h) Quarterly limitation on payments statement. This paragraph (h) applies only during periods for which 
firm prices have not been established. 
 
(1) Within 45 days after the end of the quarter of the Contractor'sContractor’s fiscal year in which a 
delivery is first made (or services are first performed) and accepted by the GovernmentGovernment under 
this contract, and for each quarter thereafter, the ContractorContractor shall submit to the contract 
administration office (with a copy to the contracting office and the cognizant contract auditor) a 
statement, cumulative from the beginning of the contract, showing-- 
 
(i) The total contract price of all supplies delivered (or services performed) and accepted by the 
GovernmentGovernment and for which final prices have been established; 
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(ii) The total costs (estimated to the extent necessary) reasonably incurred for, and properly allocable 
solely to, the supplies delivered (or services performed) and accepted by the GovernmentGovernment and 
for which final prices have not been established; 
 
(iii) The portion of the total interim profit (used in establishing the initial contract price or agreed to for 
the purpose of this paragraph (h)) that is in direct proportion to the supplies delivered (or services 
performed) and accepted by the GovernmentGovernment and for which final prices have not been 
established; and 
 
(iv) The total amount of all invoices or vouchers for supplies delivered (or services performed) and 
accepted by the GovernmentGovernment (including amounts applied or to be applied to liquidate 
progress payments). 
 
(2) The statement required by subparagraph (1) of this section need not be submitted for any quarter for 
which either no costs are to be reported under subdivision (1)(ii) of this section, or revised billing prices 
have been established in accordance with paragraph (g) of this section, and do not exceed the existing 
contract price, the Contractor'sContractor’s price-redetermination proposal, or a price based on the most 
recent quarterly statement, whichever is least. 
 
(3) Notwithstanding any provision of this contract authorizing greater payments, if on any quarterly 
statement the amount under subdivision (1)(iv) of this section exceeds the sum due the 
ContractorContractor, as computed in accordance with subdivisions (1)(i), (ii), and (iii) of this section, 
the ContractorContractor shall immediately refund or credit to the GovernmentGovernment the amount of 
this excess. The ContractorContractor may, when appropriate, reduce this refund or credit by the amount 
of any applicable tax credits due the ContractorContractor under 26 U.S.C. 1481 and by the amount of 
previous refunds or credits affected under this clause. If any portion of the excess has been applied to the 
liquidation of progress payments, then that portion may, instead of being refunded, be added to the 
unliquidated progress payment account, consistent with the Progress Payments clause. The 
ContractorContractor shall provide complete details to support any claimed reductions in refunds. 
 
(4) If the ContractorContractor fails to submit the quarterly statement within 45 days after the end of each 
quarter and it is later determined that the GovernmentGovernment has overpaid the ContractorContractor, 
the ContractorContractor shall repay the excess to the GovernmentGovernment immediately. Unless 
repaid within 30 days after the end of the statement submittal period, the amount of the excess shall bear 
interest, computed from the date the quarterly statement was due to the date of repayment, at the rate 
established in accordance with the Interest clause. 
 
(i) Subcontracts. No subcontract placed under this contract may provide for payment on a cost-plus-a-
percentage-of-cost basis.  The ContractorContractor shall-- 
 
(1) Insert in each price redetermination or incentive price revision subcontract the substance of paragraph 
(h) of this section, and of this paragraph (i), modified to omit mention of the GovernmentGovernment and 
to reflect the position of the ContractorContractor as purchaser and of the sSubccontractorontractor as 
vendor, and to omit that part of subparagraph (h)(3) of this section relating to tax credits; and 
 
(2) Include in each cost-reimbursement subcontract a requirement that each lower-tier price 
redetermination or incentive price revision subcontract contain the substance of paragraph (h) of this 
section, and this paragraph (i), modified as required by subparagraph (1) of this section. 
 
(j) Disagreements. If the ContractorContractor and the Contracting Officer fail to agree upon 
redetermined prices for any price redetermination period within 90 days (or within such other period as 
the parties agree) after the date on which the data required by paragraph (d) of this section are to be 
submitted, the Contracting Officer shall promptly issue a decision in accordance with the Disputes clause. 
For the purpose of paragraphs (f), (g), and (h) of this section, and pending final settlement of the 
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disagreement on appeal, by failure to appeal, or by agreement, this decision shall be treated as an 
executed contract modification. Pending final settlement, price redetermination for subsequent periods, if 
any, shall continue to be negotiated as provided in this clause. 
 
(k) Termination. If this contract is terminated, prices shall continue to be established in accordance with 
this clause for (1) completed supplies and services accepted by the GovernmentGovernment and (2) those 
supplies and services not terminated under a partial termination. All other elements of the termination 
shall be resolved in accordance with other applicable clauses of this contract. 
 
(End of clause) 
 



DACA87-02-R-0005                                                                                              Amendment 0006 
West Point Electric 

DACA87-02-R-0005 
West Point Electric 

I-14 

52.216-18      ORDERING. (OCT 1995) 
 
(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery 
orders or task orders by the individuals or activities designated in the Schedule. Such orders may be 
issued from the date of task order award for distribution services through fifty (50) years. 
 
(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event 
of conflict between a delivery order or task order and this contract, the contract shall control. 
 
(c) If mailed, a delivery order or task order is considered "issued" when the GovernmentGovernment 
deposits the order in the mail. Orders may be issued orally, by facsimile, or by electronic commerce 
methods only if authorized in the Schedule. 
 
(End of clause) 
 
52.216-19      ORDER LIMITATIONS.  (OCT 1995) 
 
(a) Minimum order.  When the GovernmentGovernment requires supplies or services covered by this 
contract in an amount of less than $2,500.00, the GovernmentGovernment is not obligated to purchase, 
nor is the ContractorContractor obligated to furnish, those supplies or services under the contract. 
 
(b) Maximum order.  The ContractorContractor is not obligated to honor: 
 
(1) Any order for a single item in excess of $25,000,000.00 ($25 million); 
 
(2) Any order for a combination of items in excess of  $25,000,000.00 ($25 million); or 
 
(3) A series of orders from the same ordering office within thirty (30) days that together call for quantities 
exceeding the limitation in subparagraph (1) or (2) above. 
 
(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the 
Federal Acquisition Regulation (FAR)), the GovernmentGovernment is not required to order a part of any 
one requirement from the ContractorContractor if that requirement exceeds the maximum-order 
limitations in paragraph (b) above. 
 
(d) Notwithstanding paragraphs (b) and (c) above, the ContractorContractor shall honor any order 
exceeding the maximum order limitations in paragraph (b), unless that order (or orders) is returned to the 
ordering office within five (5) days after issuance, with written notice stating the Contractor'sContractor’s 
intent not to ship the item (or items) called for and the reasons.  Upon receiving this notice, the 
GovernmentGovernment may acquire the supplies or services from another source. 
                                                                                     (End of clause) 
 
 
52.216-21      REQUIREMENTS (OCT 1995) 
 
(a) This is a requirements contract for the supplies or services specified, and effective for the period 
stated, in the Schedule. The quantities of supplies or services specified in the Schedule are estimates only 
and are not purchased by this contract. Except as this contract may otherwise provide, if the 
Government'sGovernment’s requirements do not result in orders in the quantities described as "estimated'' 
or "maximum" in the Schedule, that fact shall not constitute the basis for an equitable price adjustment.  
 
(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the 
Ordering clause. Subject to any limitations in the Order Limitations clause or elsewhere in this contract, 
the ContractorContractor shall furnish to the GovernmentGovernment all supplies or services specified in 
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the Schedule and called for by orders issued in accordance with the Ordering clause. The 
GovernmentGovernment may issue orders requiring delivery to multiple destinations or performance at 
multiple locations.  
 
(c) Except as this contract otherwise provides, the GovernmentGovernment shall order from the 
ContractorContractor all the supplies or services specified in the Schedule that are required to be 
purchased by the GovernmentGovernment activity or activities specified in the Schedule.  
 
(d) The GovernmentGovernment is not required to purchase from the ContractorContractor requirements 
in excess of any limit on total orders under this contract.  
 
(e) If the GovernmentGovernment urgently requires delivery of any quantity of an item before the earliest 
date that delivery may be specified under this contract, and if the ContractorContractor will not accept an 
order providing for the accelerated delivery, the GovernmentGovernment may acquire the urgently 
required goods or services from another source.  
 
(f) Any order issued during the effective period of this contract and not completed within that period shall 
be completed by the ContractorContractor within the time specified in the order. The contract shall 
govern the Contractor'sContractor’s and Government'sGovernment’s rights and obligations with respect 
to that order to the same extent as if the order were completed during the contract's effective period; 
provided, that the ContractorContractor shall not be required to make any deliveries under this contract 
after fifty (50) years from the date of task order award for distribution services. 
(End of clause) 
 
 

FAR 52.222-42: Statement of Equivalent Rates for Federal Hires (May 1989) 
In compliance with the Service Contract Act of 1965, as amended, and the regulations of the 
Secretary of Labor (29 CFR Part 4), this clause identifies the classes of service for employees 
expected to be employed under the contract. This clause also states the wages and fringe benefits 
payable to each if they were employed by the contracting agency subject to the provisions of 5 
USC 5341 or 5332. 

This statement is for information only; it is not a wage determination. 

 EMPLOYEE CLASS  MONETARY WAGE - FRINGE BENEFITS 

 
A/C Equipment Mechanic  $16.06 
Electrician    $17.95 
Electrician Technician,  $20.31 
   Maintenance II 
General Maintenance Worker $13.60 
 
52.232-19     AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR (APR 1984) 
 
Funds are not presently available for performance under this contract beyond current fiscal year.  
The Government'sGovernment’s obligation for performance of this contract beyond that date is 
contingent upon the availability of appropriated funds from which payment for contract purposes 
can be made.  No legal liability on the part of the GovernmentGovernment for any payment may 
arise for performance under this contract beyond current fiscal year, until funds are made 



DACA87-02-R-0005                                                                                              Amendment 0006 
West Point Electric 

DACA87-02-R-0005 
West Point Electric 

I-16 

available to the Contracting Officer for performance and until the ContractorContractor receives 
notice of availability, to be confirmed in writing by the Contracting Officer. 

 
52.241-9   CONNECTION CHARGE (FEB 1995) 
 
(a) Charge. In consideration of the ContractorContractor furnishing and installing at its expense 
the new connection facilities described herein, the GovernmentGovernment shall pay the 
ContractorContractor a connection charge. The payment shall be in the form of progress 
payments, advance payments or as a lump sum, as agreed to by the parties and as permitted by 
applicable law. The total amount payable shall be either the estimated cost of $_(To be 
determined at time of award)_ less the agreed to salvage value of $_(To be determined at time of 
award)_, or the actual cost less the salvage value, whichever is less. As a condition precedent to 
final payment, the ContractorContractor shall execute a release of any claims against the 
GovernmentGovernment arising under or by the virtue of such installation. 

(b) Ownership, operation, maintenance and repair of new facilities to be provided. The facilities 
to be supplied by the ContractorContractor under this clause, notwithstanding the payment by the 
GovernmentGovernment of a connection charge, shall be and remain the property of the 
ContractorContractor and shall, at all times during the life of this contract or any renewals 
thereof, be operated, maintained, and repaired by the ContractorContractor at its expense. All 
taxes and other charges in connection therewith, together with all liability arising out of the 
construction, operations, maintenance, or repair of such facilities, shall be the obligation of the 
ContractorContractor. 

(c) Credits. 

      (1) The ContractorContractor agrees to allow the GovernmentGovernment, on each monthly 
bill for service furnished under this contract to the service location, a credit of _(To be 
determined at time of award)_ percent of the amount of each such bill as rendered until the 
accumulation of credits shall equal the amount of such connection charge, provided that the 
ContractorContractor may at any time allow a credit up to 100 percent of the amount of each such 
bill.  

      (2) In the event the ContractorContractor, before any termination of this contract but after 
completion of the facilities provided for in this clause, serves any customer other than the 
GovernmentGovernment (regardless of whether the GovernmentGovernment is being served 
simultaneously, intermittently, or not at all) by means of these facilities, the ContractorContractor 
shall promptly notify the GovernmentGovernment in writing. Unless otherwise agreed by the 
parties in writing at that time, the ContractorContractor shall promptly accelerate the credits 
provided for under subparagraph (c)(1) of this clause, up to 100 percent of each monthly bill until 
there is refunded the amount that reflects the Government'sGovernment’s connection costs for 
that portion of the facilities used in serving others. 

     (3) In the event the ContractorContractor terminates this contract, or defaults in performance, 
prior to full credit of any connection charge paid by the GovernmentGovernment, the 
ContractorContractor shall pay to the GovernmentGovernment an amount equal to the uncredited 
balance of the connection charge as of the date of the termination or default. 
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(d) Termination before completion of facilities. The GovernmentGovernment reserves the right to 
terminate this contract at any time before completion of the facilities with respect to which the 
GovernmentGovernment is to pay a connection charge. In the event the GovernmentGovernment 
exercises this right, the ContractorContractor shall be paid the cost of any work accomplished, 
including direct and indirect costs reasonably allocable to the comple ted work prior to the time of 
termination by the GovernmentGovernment, plus the cost of removal, less the salvage value. 

(e) Termination after completion of facilities. In the event the GovernmentGovernment terminates 
this contract after completion of the facilities with respect to which the GovernmentGovernment 
has paid a connection charge, but before the crediting in full by the ContractorContractor of any 
connection charge in accordance with the terms of this contract, the ContractorContractor shall 
have the following options: 

      (1) To retain in place for _(To be determined at time of award)_ months after the notice of 
termination by the GovernmentGovernment such facilities on condition that -- 

            (i) If, during such _(To be determined at time of award)_ month period, the 
ContractorContractor serves any other customer by means of such facilities, the 
ContractorContractor, shall, in lieu of allowing credits, pay the GovernmentGovernment during 
such period installments in like amount, manner, and extent as the credit provided for under 
paragraph (c) of this clause before such termination; and 

            (ii) Immediately after such _(To be determined at time of award)_ month period the 
ContractorContractor shall promptly pay in full to the GovernmentGovernment the uncredited 
balance of the connection charge. 

      (2) To remove such facilities at the Contractor'sContractor’s own expense within _(To be 
determined at time of award)_ months after the effective date of the termination by the 
GovernmentGovernment. If the ContractorContractor elects to remove such facilities, the 
GovernmentGovernment shall then have the option of purchasing such facilities at the agreed 
salvage value set forth herein; and provided further, that the ContractorContractor shall, at the 
direction of the GovernmentGovernment, leave in place such facilities located on 
GovernmentGovernment property which the GovernmentGovernment elects to purchase at the 
agreed salvage value. 

(End of Clause) 

52.241-13   Capital Credits (Feb 1995) 
 
(a) The GovernmentGovernment is a member of the _(To be determined at time of award)_ , and 
as any other member, is entitled to capital credits consistent with the bylaws of the cooperative, 
which states the obligation of the ContractorContractor to pay capital credits and which specifies 
the method and time of payment. 

(b) The ContractorContractor shall furnish to the Contracting Officer, or the designated 
representative of the Contracting Officer, in writing, on an _(To be determined at time of award)_ 
basis a list of accrued credits by contract number, year, and delivery point. 

(c) Payment of capital credits will be made by check, payable to the _(To be determined at time 
of award), and forwarded to TBD, unless otherwise directed in writing by the Contracting 
Officer. Checks shall cite the current or last contract number and indicate whether the check is 
partial or final payment for all capital credits accrued. 
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(End of Clause) 
 

 

FAR 52.244-6: Subcontracts for Commercial Items (May 2001)  
Commercial item, as used in this clause, has the meaning contained in the clause at 52.202-1.  
Subcontract, as used in this clause, includes a transfer of commercial items between divisions, 
subsidiaries, or affiliates of the ContractorContractor or subcontractorContractor at any tier.  

To the maximum extent practicable, the ContractorContractor shall incorporate, and require its 
subcontractorContractors at all tiers to incorporate, commercial items or nondevelopmental items 
as components of items to be supplied under this contract.  

The following clauses shall be flowed down to subcontracts for commercial items: 

• 52.219-8, Utilization of Small Business Concerns (15 U.S.C. 637(d)(2) and (3)), in all 
subcontracts that offer further subcontracting opportunities. If the subcontract (except 
subcontracts to small business concerns) exceeds $500,000 ($1,000,000 for construction of 
any public facility), the subcontractorContractor must include 52.219-8 in lower tier 
subcontracts that offer subcontracting opportunities.  

• 52.222-26: Equal Opportunity (EO 11246) 

• 52.222-35: Affirmative Action for Disabled Veterans and Veterans of the Vietnam Era (38 
USC 4212[a]) 

• 52.222-36: Affirmative Action for Workers with Disabilities (29 USC 793) 

• 52.247-64: Preference for Privately Owned U.S.-Flagged Commercial Vessels (46 USC 
1241) (flow down not required for subcontracts awarded beginning May 1, 1996).  

While not required, the ContractorContractor may flow down to subcontracts for commercial 
items a minimal number of additional clauses necessary to satisfy its contractual obligations.  

The ContractorContractor shall include the terms of this clause, including this paragraph, in 
subcontracts awarded under this contract.  
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SECTION J 

List of Documents, Exhibits, and Other 
Attachments 

Exhibit Number Document Title Location 
Exhibit 1 Contract Data Requirements List (CDRLS, DD Form 1423) Web 
Exhibit 2 Data Item Descriptions (DIDs, DD Form 1664) Web 
   
Attachment 
Number 

Document Title Location 

Attachment 1 Example of a Completed Schedule B-1 Web 
Attachment 2 System Description Web  
Attachment 3 Points of Demarcation  Web  
Attachment 4 Rate Based Pricing Method and Estimated Cost Based Pricing 

Method 
Excelfile/Web 

Attachment 5 Service Interruptions and Contingencies Response  CD 
Attachment 6 Utility Maps (CD will be provided upon written request) CD 
Attachment 7 Hardcopy Maps (available at on site library)  West Point  
Attachment 8 Inventory of Systems (CD will be provided upon written request)  WebCD 
Attachment 9 Meters Web 
Attachment 10 Sample Easement Web  
Attachment 11 Client Authorization Letter Web 
Attachment 12 Installation Action Plan and Assessment information  Web 
Attachment 13 Past System Replacement Contracts (available from the site POC on 

request) 
West Point 

Attachment 14 O&M Manual for Electrical System (available for review from the site 
POC on request) 

West Point  

Attachment 15 Draft Environmental Baseline Study and Draft Environmental 
Assessment (available from the site POC upon request) 

West Point 

Attachment 16 Substation Upgrade Report West Point 
Attachment 17 Dig Safe Policy Revised May 02 Web 
Attachment 18 Service Contract Wage Rates Web 
Attachment 19 Electrical Structures To Be Conveyed (Historical Status/Construction 

Date) 
Web 

Attachment 20 Safety Program - United States Military Academy Web 
Attachment 21 Past Performance Questionnaire    Web 
Attachment 22 Protection of Trees and Plant Material Web 
Attachment 23 Building Inventory and Historical Status Web 
Attachment 24 Electric Distribution System Facility Table Web 

 

NOTE:  Web site address is as follows:  
http://www.hnd.usace.army.mil/EBS/AdvertisedSolicitations.asp 
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SECTION L 

Instructions, Conditions, and  
Notices to OfferorOfferors 

L.1 SOLICITATION PROVISIONS 
 
L.1.1  52.252-1: SOLICITATION PROVISIONS 
INCORPORATED BY REFERENCE (IN ACCORDANCE 
WITH FAR 52.107[A]) 
This solicitation incorporates one or more solicitation provisions by reference, with the same force 
and effect as if they were given in full text.  Upon request, the Contracting Officer will make their full 
text available.  The OfferorOfferor is cautioned that the listed provisions may include blocks that 
must be completed by the OfferorOfferor and submitted with its quotation or offer.  In lieu of 
submitting the full text of those provisions, the OfferorOfferor may identify the provision by 
paragraph identifier and provide the appropriate information with its quotation or offer.   

As of this printing, the full text of a solicitation provision may be accessed electronically at these 
addresses: http://farsite.hill.af.mil (all provisions) and http://www.arnet.gov/far. 

The following FAR and DFARS clauses are incorporated by reference: 

Paragraph Clause Title Date 

52.215-16 Facilities Capital Cost of Money – see clause H.7 

(IN ACCORDANCE WITH FAR 15.408(h) 

Oct 1997 

52.215-20 Requirement for Cost or Pricing Data or Information other than Cost or Pricing 
Data – Alt IV 

(IN ACCORDANCE WITH FAR 15.408[l] & [I][4]) 

Oct 1997 
Oct 1997 

52.237-1 Site Visit 

(IN ACCORDANCE WITH FAR 37.110 [a]) 

Apr 1984 

52.252-5 Authorized Deviations in Provisions 

(IN ACCORDANCE WITH FAR 52.107[e]) 
(a) The use in this solicitation of any Defense Federal Acquisition Regulation 
(DFAR) Supplement (48 CFR Chapter 2) provision with an authorized 
deviation is indicated by the addition of (DEVIATION) after the name of the 
regulation.  

Apr 1984 

252.204-7001 Commercial and Government Entity (CAGE) Code Reporting 

(IN ACCORDANCE WITH DFARS 204.602-70) 

Aug 1999 

 

52.204-6  Data Universal Numbering System (DUNS) Number.  (June 1999) 



DACA87-02-R-0005                                                                                              Amendment 0006 
West Point Electric 

DACA87-02-R-0005 
West Point Electric 

L-21 

       (a) The offerorOfferor shall enter, in the block with its name and address on the cover page of its 
offer, the annotation "DUNS" followed by the DUNS number that identifies the offeror'sOfferor’s 
name and address exactly as stated in the offer. The DUNS number is a nine-digit number assigned 
by Dun and Bradstreet Information Services.  

       (b) If the offerorOfferor does not have a DUNS number, it should contact Dun and Bradstreet 
directly to obtain one. A DUNS number will be provided immediately by telephone at no charge to 
the offerorOfferor. For information on obtaining a DUNS number, the offerorOfferor, if located 
within the United States, should call Dun and Bradstreet at 1-800-333-0505. The offerorOfferor 
should be prepared to provide the following information:  

         (1) Company name.  

         (2) Company address.  

         (3) Company telephone number.  

         (4) Line of business.  

         (5) Chief executive officer/key manager.  

         (6) Date the company was started.  

         (7) Number of people employed by the company.  

         (8) Company affiliation.  

       (c) OfferorOfferors located outside the United States may obtain the location and phone number 
of the local Dun and Bradstreet Information Services office from the Internet home page at 
http://www.customerservice@dnb.com. If an offerorOfferor is unable to locate a local service center, 
it may send an e-mail to Dun and Bradstreet at globalinfo@mail.dnb.com.  

                                                           (End of provision) 

52.215-1   Instructions to OfferorOfferors-Competitive Acquisition (May 2001) 

(a) Definitions. As used in this provision-  
Discussions" are negotiations that occur after establishment of the competitive range that 
may, at the Contracting Officer's discretion, result in the offerorOfferor being allowed to 
revise its proposal. "In writing," "writing," or "written" means any worded or numbered 
expression that can be read, reproduced, and later communicated, and includes electronically 
transmitted and stored information. "Proposal modification" is a change made to a proposal 
before the solicitation's closing date and time, or made in response to an amendment, or made 
to correct a mistake at any time before award. "Proposal revision" is a change to a proposal 
made after the solicitation closing date, at the request of or as allowed by a Contracting 
Officer as the result of negotiations. "Time," if stated as a number of days, is calculated using 
calendar days, unless otherwise specified, and will include Saturdays, Sundays, and legal 
holidays. However, if the last day falls on a Saturday, Sunday, or legal holiday, then the 
period shall include the next working day.  
 
(b) Amendments to solicitations. If this solicitation is amended, all terms and conditions 
that are not amended remain unchanged. OfferorOfferors shall acknowledge receipt of 
any amendment to this solicitation by the date and time specified in the amendment(s).  
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(c) Submission, modification, revision, and withdrawal of proposals.  
(1) Unless other methods (e.g., electronic commerce or facsimile) are permitted in the 
solicitation, proposals and modifications to proposals shall be submitted in paper media 
in sealed envelopes or packages (i) addressed to the office specified in the solicitation, 
and (ii) showing the time and date specified for receipt, the solicitation number, and the 
name and address of the offerorOfferor. OfferorOfferors using commercial carriers 
should ensure that the proposal is marked on the outermost wrapper with the information 
in paragraphs (c)(1)(i) and (c)(1)(ii) of this provision. (2) The first page of the proposal 
must show-  
(i) The solicitation number; (ii) The name, address, and telephone and facsimile numbers 
of the offerorOfferor (and electronic address if available); (iii) A statement specifying the 
extent of agreement with all terms, conditions, and provisions included in the solicitation 
and agreement to furnish any or all items upon which prices are offered at the price set 
opposite each item;  
(iv) Names, titles, and telephone and facsimile numbers (and electronic addresses if 
available) of persons authorized to negotiate on the offeror'sOfferor’s behalf with the 
GovernmentGovernment in connection with this solicitation; and  
(v) Name, title, and signature of person authorized to sign the proposal. Proposals signed 
by an agent shall be accompanied by evidence of that agent's authority, unless that 
evidence has been previously furnished to the issuing office.  
(3) Submission, modification, revision, and withdrawal of proposals.  
(i) OfferorOfferors are responsible for submitting proposals, and any modifications or 
revisions, so as to reach the GovernmentGovernment office designated in the solicitation 
by the time specified in the solicitation. If no time is specified in the solicitation, the time 
for receipt is 4:30 p.m., local time, for the designated GovernmentGovernment office on 
the date that proposal or revision is due.  
(ii)(A) Any proposal, modification, or revision received at the GovernmentGovernment 
office designated in the solicitation after the exact time specified for receipt of offers is 
"late" and will not be considered unless it is received before award is made, the 
Contracting Officer determines that accepting the late offer would not unduly delay the 
acquisition; and-  

(1) If it was transmitted through an electronic commerce method authorized by 
the solicitation, it was received at the initial point of entry to the 
GovernmentGovernment infrastructure not later than 5:00 p.m. one working day 
prior to the date specified for receipt of proposals; or  
(2) There is acceptable evidence to establish that it was received at the 
GovernmentGovernment installation designated for receipt of offers and was 
under the Government'sGovernment’s control prior to the time set for receipt of 
offers; or  
(3) It is the only proposal received.  

(B) However, a late modification of an otherwise successful proposal that makes its terms 
more favorable to the GovernmentGovernment, will be considered at any time it is 
received and may be accepted.  
(iii) Acceptable evidence to establish the time of receipt at the GovernmentGovernment 
installation includes the time/date stamp of that installation on the proposal wrapper, 
other documentary evidence of receipt maintained by the installation, or oral testimony or 
statements of GovernmentGovernment personnel.  
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(iv) If an emergency or unanticipated event interrupts normal GovernmentGovernment 
processes so that proposals cannot be received at the office designated for receipt of 
proposals by the exact time specified in the solicitation, and urgent 
GovernmentGovernment requirements preclude amendment of the solicitation, the time 
specified for receipt of proposals will be deemed to be extended to the same time of day 
specified in the solicitation on the first work day on which normal 
GovernmentGovernment processes resume.  
(v) Proposals may be withdrawn by written notice received at any time before award. 
Oral proposals in response to oral solicitations may be withdrawn orally. If the 
solicitation authorizes facsimile proposals, proposals may be withdrawn via facsimile 
received at any time before award, subject to the conditions specified in the provision at 
52.2155, Facsimile Proposals. Proposals may be withdrawn in person by an 
offerorOfferor or an authorized representative, if the identity of the person requesting 
withdrawal is established and the person signs a receipt for the proposal before award.  
(4) Unless otherwise specified in the solicitation, the offerorOfferor may propose to 
provide any item or combination of items.  
(5) OfferorOfferors shall submit proposals in response to this solicitation in English, 
unless otherwise permitted by the solicitation, and in U.S. dollars, unless the provision at 
FAR 52.225-17, Evaluation of Foreign Currency Offers, is included in the solicitation.  
(6) OfferorOfferors may submit modifications to their proposals at any time before the 
solicitation closing date and time, and may submit modifications in response to an 
amendment, or to correct a mistake at any time before award.  
(7) OfferorOfferors may submit revised proposals only if requested or allowed by the 
Contracting Officer.  
(8) Proposals may be withdrawn at any time before award. Withdrawals are effective 
upon receipt of notice by the Contracting Officer.  
(d) Offer expiration date. Proposals in response to this solicitation will be valid for the 
number of days specified on the solicitation cover sheet (unless a different period is 
proposed by the offerorOfferor).  
(e) Restriction on disclosure and use of data. OfferorOfferors that include in their 
proposals data that they do not want disclosed to the public for any purpose, or used by 
the GovernmentGovernment except for evaluation purposes, shall-  
(1) Mark the title page with the following legend:  
This proposal includes data that shall not be disclosed outside the GovernmentGovernment 
and shall not be duplicated, used, or disclosed-in whole or in part-for any purpose other than 
to evaluate this proposal. If, however, a contract is awarded to this offerorOfferor as a result 
of-or in connection with-the submission of this data, the GovernmentGovernment shall have 
the right to duplicate, use, or disclose the data to the extent provided in the resulting contract. 
This restriction does not limit the Government'sGovernment’s right to use information 
contained in this data if it is obtained from another source without restriction. The data 
subject to this restriction are contained in sheets [insert numbers or other identification of 
sheets]; and  
(2) Mark each sheet of data it wishes to restrict with the following legend:  
Use or disclosure of data contained on this sheet is subject to the restriction on the title page 
of this proposal.  
 
(f) Contract award.  
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(1) The GovernmentGovernment intends to award a contract or contracts resulting from 
this solicitation to the responsible offerorOfferor(s) whose proposal(s) represents the best 
value after evaluation in accordance with the factors and subfactors in the solicitation.  
(2) The GovernmentGovernment may reject any or all proposals if such action is in the 
Government'sGovernment’s interest.  
(3) The GovernmentGovernment may waive informalities and minor irregularities in 
proposals received.  
(4) The GovernmentGovernment intends to evaluate proposals and award a contract 
without discussions with offerorOfferors (except clarifications as described in FAR 
15.306(a)). Therefore, the offeror'sOfferor’s initial proposal should contain the 
offeror'sOfferor’s best terms from a cost or price and technical standpoint. The 
GovernmentGovernment reserves the right to conduct discussions if the Contracting 
Officer later determines them to be necessary. If the Contracting Officer determines that 
the number of proposals that would otherwise be in the competitive range exceeds the 
number at which an efficient competition can be conducted, the Contracting Officer may 
limit the number of proposals in the competitive range to the greatest number that will 
permit an efficient competition among the most highly rated proposals.  
(5) The GovernmentGovernment reserves the right to make an award on any item for a 
quantity less than the quantity offered, at the unit cost or prices offered, unless the 
offerorOfferor specifies otherwise in the proposal.  
(6) The GovernmentGovernment reserves the right to make multiple awards if, after 
considering the additional administrative costs, it is in the Government'sGovernment’s 
best interest to do so.  
(7) Exchanges with offerorOfferors after receipt of a proposal do not constitute a 
rejection or counteroffer by the GovernmentGovernment.  
(8) The GovernmentGovernment may determine that a proposal is unacceptable if the 
prices proposed are materially unbalanced between line items or subline items. 
Unbalanced pricing exists when, despite an acceptable total evaluated price, the price of 
one or more contract line items is significantly overstated or understated as indicated by 
the application of cost or price analysis techniques. A proposal may be rejected if the 
Contracting Officer determines that the lack of balance poses an unacceptable risk to the 
GovernmentGovernment.  
(9) If a cost realism analysis is performed, cost realism may be considered by the source 
selection authority in evaluating performance or schedule risk.  
(10) A written award or acceptance of proposal mailed or otherwise furnished to the 
successful offerorOfferor within the time specified in the proposal shall result in a 
binding contract without further action by either party.  
(11) The GovernmentGovernment may disclose the following information in postaward 
debriefings to other offerorOfferors:  
(i) The overall evaluated cost or price and technical rating of the successful 
offerorOfferor;  
(ii) The overall ranking of all offerorOfferors, when any ranking was developed by the 
agency during source selection;  
(iii) A summary of the rationale for award; and  
(iv) For acquisitions of commercial items, the make and model of the item to be delivered 
by the successful offerorOfferor.  

(End of provision)  

Alternate I (Oct 1997).  
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(f)(4) The GovernmentGovernment intends to evaluate proposals and award a 
contract after conducting discussions with offerorOfferors whose proposals have 
been determined to be within the competitive range. If the Contracting Officer 
determines that the number of proposals that would otherwise be in the competitive 
range exceeds the number at which an efficient competition can be conducted, the 
Contracting Officer may limit the number of proposals in the competitive range to the 
greatest number that will permit an efficient competition among the most highly rated 
proposals. Therefore, the offeror'sOfferor’s initial proposal should contain the 
offeror'sOfferor’s best terms from a price and technical standpoint.  

Alternate II (Oct 1997).  

(c)(9) OfferorOfferors may submit proposals that depart from stated requirements. 
Such proposals shall clearly identify why the acceptance of the proposal would be 
advantageous to the GovernmentGovernment. Any deviations from the terms and 
conditions of the solicitation, as well as the comparative advantage to the 
GovernmentGovernment, shall be clearly identified and explicitly defined. The 
GovernmentGovernment reserves the right to amend the solicitation to allow all 
offerorOfferors an opportunity to submit revised proposals based on the revised 
requirements.  

  
 
 
 
52.216-1  Type of Contract. (Apr 1984) applies to non-regulated offers only 
The GovernmentGovernment may award a Fixed Pricontemplates award of a Fixed Price – Price 
Redetermination Prospective, Fixed Price, or Fixed Price with Economic Price Adjustment  
Requirements utility services contract resulting from this solicitation.  

                                                           (End of provision) 

 

52.222-24  Preaward On-Site Equal Opportunity Compliance Evaluation. (Feb 1999) 
If a contract in the amount of $10 million or more will result from this solicitation, the prospective 
ContractorContractor and its known first-tier subcontractorContractors with anticipated subcontracts 
of $10 million or more shall be subject to a preaward compliance evaluation by the Office of Federal 
Contract Compliance Programs (OFCCP), unless, within the preceding 24 months, OFCCP has 
conducted an evaluation and found the prospective ContractorContractor and 
subcontractorContractors to be in compliance with Executive Order 11246.  

                                                          (End of provision) 

52.233-2  Service of Protest. (Aug 1996) 
(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly 
with an agency, and copies of any protests that are filed with the General Accounting Office (GAO), 
shall be served on the Contracting Officer (addressed as follows) by obtaining written and dated 
acknowledgment of receipt from:   

US Army Engineering & Support Center, Huntsville 
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CEHNC-CT-S/Ms. Sharon Butler, Contracting Officer 
4820 University Square 
Huntsville, AL 35816-1822 

 
 
(b) The copy of any protest shall be received in the office designated above within one day of 
filing a protest with the GAO.  
                                                                            (End of provision) 
 
L.2  INFORMATION TO OFFEROROFFERORS  

L.2.1  General Informationon 

 

L.2.1.1 Contractor Selection 

Selection of a Contractor will be based on a best value determination consistent with the evaluation 
factors described in Section M, Evaluation Factors for Award.  Pursuant to the provisions of the Clause 
at FAR 52.215-1, Instructions to Offerors - Competitive Acquisition, the Government intends to negotiate 
with all responsible Offerors whose proposals are determined to be within the competitive range.  FAR 
15.306, Exchanges with Offerors after receipt of proposals, requires that the contracting officer establish 
a competitive range.  Those Offerors outside the competitive range will not be permitted to continue in 
the procurement and will be notified in writing.  Offerors are encouraged to submit their best offer as 
their initial offer. 

L.2.1.12  Point of Contact  
The Procuring Contracting Officer (PCO) is the sole point of contact for this acquisition.  Address 
any and all questions or concerns in writing to the PCO: 

US Army Engineering & Support Center, Huntsville 
CEHNC-CT-S/Ms. Sharon Butler, Contracting Officer 
4820 University Square 
Huntsville, AL 35816-1822 

Fax no:  256-895-1172 

E-mail:   Sharon.H.Butler@hnd01.usace.army.mil 

L.2.1.23  Debriefings   
All OfferorOfferors may request debriefings by providing a written request to the PCO at the address 
located in Block 8 of Section A within 3 calendar days after receiving notification from the PCO of 
elimination from the competitive range or award of contract.  To the maximum extent practicable, 
debriefings will be conducted within 5 days of the debriefing request. 

L.2.1.34  Site Visits   
Pursuant to FAR 52.237-1, Site Visit, site visits will be allowed between April 09, 2003 and October 
01, 2003. OfferorOfferors may schedule site visits by contacting the PCO.  The request for a site visit 
shall include the areas of the installation the OfferorOfferor wishes to view.  Site visit requests shall 
be made with a minimum of 1-week advance notice 
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L.2.1.45  Technical Library 
A Technical Library will be available from April 09, 2003 until the proposal due date for 
OfferorOfferors to view data that were not available in electronic format.  OfferorOfferors should 
contact the PCO to arrange entrance into the Library. 

L.2.1.6 Proprietary Information 
Information deemed by the Offeror to be proprietary shall be clearly marked as proprietary 
information. Proposals submitted in response to this solicitation will not be returned.  

L.2.2 Notices and Reservations 
L.2.2.1 The Government will only acquire utility services if it conveys the related utility system(s).  
The Government can only convey the utility system(s) if it determines that (1) the long-term 
economic benefit of the conveyance to the United States exceeds the long-term economic cost of the 
conveyance to the United States, and (2) the conveyance will reduce the long-term costs of the 
United States for utility services provided by the utility system concerned.   

L.2.2.2 The Government reserves the right to make no award to any Offeror. 

L.3  PROPOSAL PREPARATION INSTRUCTIONS – 
GENERAL 
This section provides general guidance for preparing proposals and proposal revisions, as well as specific 
instructions on the format and content of the proposal.  The Offeror’sOfferor’s proposal must include all 
data and information requested by these instructions and must be submitted in accordance with these 
instructions.  

The GovernmentGovernment will read/evaluate only the maximum number of pages allowed.  
Nonconformance with the specified organization, content, and page limitations may be cause for 
proposal rejection. 

L.3.1  Proposal Organization/Page Limits   
OfferorOfferors shall prepare the proposal as set forth in the table below.  The titles, contents, and 
page limits of each volume shall be as defined in the table below.   

Volume Paragraph Number Title Maximum Page Limit 

I  Technical Proposal (Typed) 200* 

II  Past Performance  450** 

III  Contract Documentation None 

IV  Price Proposal None 

*Pages may be 200 single-sided pages or 100 double-sided pages. 
**Pages may be 450 single-sided pages or 205 double-sided pages. 
 

L.3.2  Proposal Format  
The proposal shall be clear and concise, and shall include sufficient detail for effective evaluation and 
for substantiating the validity of stated claims.  The proposal shall not simply restate or rephrase the 
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Government’sGovernment’s requirements, but rather provide a convincing rationale explaining how 
the OfferorOfferor intends to meet these requirements.  OfferorOfferors shall assume that the 
GovernmentGovernment has no prior knowledge of their facilities and experience, and will base its 
evaluation on the information presented in the OfferorOfferors proposal.  

Each volume shall be written on a stand-alone basis so that its contents may be evaluated 
without cross-referencing. 

Elaborate graphics, multi-media functions (for example, video clips or sound bites), or other 
embellishments are unnecessary and are not desired. 

L.3.3  Distribution   
OfferorOfferor shall submit an original and three hard copies in three-ring binders.  An additional 
copy shall be submitted on a CD. 

L.3.4  Electronic Media 
All Volumes shall be submitted on CD ROM disks in application-specific files developed and saved 
using the following versions of Microsoft software: Word 97, Excel 97, PowerPoint 97,  Windows 95, 
or Microsoft Office 2000.  Electronic proposal files should be no more than four megabytes (4MB) in 
size. OfferorOfferors are encouraged to refrain from incorporating detailed graphic items (other than 
any plans or drawings) as they are not required or desired. Any scanned documents incorporated into 
an offeror'sOfferor’s proposal shall be split into multiple files so that each individual file is no more 
than 4MB. If multiple files are required for a given volume, offerorOfferors shall organize their 
electronic submission so that each volume is contained in a separate directory.  Each CD shall contain 
an electronic label, which is to be established on a CD when the CD is formatted.  No password- 
protected, zipped, or self-extracting files shall be used.  

OfferorOfferor should take reasonable precautions to ensure that CDs provided are free of viruses.   
OfferorOfferors are reminded that if the hard copy version contains restrictive legends the CD shall 
contain the same markings. 

L.3.5  Pages and Typing 
Page size shall be 8½ by 11 inches (Word for Windows portrait format) or 11 by 8½ inches (Word for 
Windows landscape format).  Landscape pages may be used only for large tables, charts, graphs, and 
diagrams, not for pages of text.  Page size 11 by 17 inches may only be used for tables, 
figures/diagrams, illustration/drawings, and maps.  Pages sized 11 by 17 inches will be counted as 
two pages.   

Text shall be single-spaced, in 11-point Arial font.  Arial font size of 10 point may be used for tables, 
captions, matrices, maps, and header and footer information.  For charts, graphs, and 
figures/diagrams, the font shall be no smaller than 5 point.  Use at least 1-inch margins on the top and 
bottom and 1-inch side margins.  Pages will be numbered sequentially by volume.  These page format 
restrictions shall also apply to responses to any correspondence provided during the negotiation 
process. 

Page limitations shall be treated as maximums. If exceeded, excess pages will not be read or 
considered in the evaluation of the proposal.  
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Each page shall be counted except for the following: cover pages, table of contents, cross-reference 
matrix, tabs, glossaries, and attachments (tariffs, statutes, operating manuals, performance 
specifications, etc).   

L.3.6  Cost or Pricing Information 
All cost or pricing information, except that described below, shall only be addressed in the price 
proposal. Cost trade-off information, work-hour estimates, and material kinds and quantities may be 
used in other volumes as appropriate to support design and trade-off decisions. 

L.3.7  Proposal Structure 
Each section or part of the Offeror’sOfferor’s proposal shall clearly identify the specific solicitation 
requirements it addresses.  

L.3.8  Glossary of Abbreviations and Acronyms 
The GovernmentGovernment recommends that each volume contain a glossary of abbreviations and 
acronyms.  Glossaries will not count against the page limitations for their respective volumes. 

L.3.9 Documents Incorporated by Reference  
OfferorOfferors may incorporate by reference documents such as statutes, tariffs, operating manuals, 
performance specifications, etc. within the proposal volumes.  However, the full text documents shall 
be provided as attachments to the appropriate volume.  

L.3.10 Proposal Revisions 
When submitting revised proposals offerorOfferors shall submit changes in accordance with the 
following.   

Proposal revisions shall be submitted as one original, three hard copies and an electronic copy on CD.   

In the upper right corner of each revised page, include the OfferorOfferor name, exact location 
(volume, section, page number, etc.) within the original proposal, and date of transmittal.  Changed 
pages shall be submitted on yellow paper.  Changes shall be marked by a change bar in the margin to 
indicate the changed part of each page.  If the revision exceeds one page, each page shall be marked 
with the page number it is replacing and a numerical or alphabetical extension (i.e. 93-a…93-d).  For 
each deleted page, a blank page shall be submitted denoted with “page intentionally left blank” and 
the original page number. 

L.4  PROPOSAL PREPARATION INSTRUCTIONS  – 
VOLUME I: TECHNICAL PROPOSAL 
The Technical Proposal Volume should be specific and complete.  The technical proposal shall describe 
the Contractor’sContractor’s experience, capability, and approach to providing utility service. It 
should be specific and complete in every detail.  Proposals that merely offer to provide service in 
accordance with Section C, Description/Specifications/Work Statement, will be considered 
technically unacceptable and will not be considered further.   

The proposal shall detail the offeror’sOfferor’s understanding of the scope of work for this effort by 
detailing how each of the following tasks will be accomplished.  The technical proposal shall 
specifically address each of the following subfactors. 
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1. Experience and Organizational Capability 

2. Operations and Maintenance Plan, Service Interruption/Contingency Plan and Quality 
Management Plan  

3. Initial Capital Upgrades and Initial Renewals and Replacements Plan 

4. Operations Transition Plan 

5. Environmental, Historical, and Cultural Resources Plan 

6.Financial Strength 
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L.4.1  Subfactor 1: Experience and Organizational Capability   
 

L.4.1.1  Experience.  Describe the offeror’sOfferor’s comparable experience within the last five (5) 
years in providing the type(s) of utility service for which the offerorOfferor is proposing.  
Comparable service should be for individual or classes of customers whose service requirements are 
similar to those specified in this solicitation.  Measures for comparable service may include, but not 
be limited to, such factors as utility system line miles, capacity, number of customers and/or service 
locations, valuation of distribution facilities, geographic area served and type and magnitude of 
individual or collective capital projects. 

L.4.1.2  The offerorOfferor shall submit a Management Plan and organization chart showing the 
offeror’sOfferor’s corporate structure and lines of authority.  Resumes of Offeror’sOfferor’s 
designated key personnel (to include on-site key personnel) should be included in the proposal.  
Provide letters of commitment for all subcontractorContractors that are to provide significant portions 
of the work.  If subcontractorContractors are to provide major portions of the work and you desire the 
subcontractorContractors' credentials to be considered, please provide letters of commitment for each.  
Roles and responsibilities should be discussed.  The GovernmentGovernment is particularly 
interested in the qualifications of supervisors, to include those personnel who will interact with the 
GovernmentGovernment for the purposes of planning and daily coordination.  The offerorOfferor 
should address which team members will perform various tasks (prime or subcontractorContractor) 
and where the personnel and material (inventory) will be located (on-site, off-site, home office, etc.).  
The offerorOfferor should address how efficiency will be attained in all areas while providing a high 
level of quality service.  The offerorOfferor should address resources available for the support of the 
project, including facilities, equipment, inventory, and staffing. Include information on union 
agreements that may affect this contract.  If the offerorOfferor is a municipal utility or other not for 
profit organization, please discuss how you are organized and the essential aspects of your corporate 
charter.  Discuss what role and authority any governing board and/or city council will have in 
operations and ratemaking.  Provide a description of regulatory constraints and performance, to 
include a description of all regulatory influences and how they interface with the offeror’sOfferor’s 
performance under the contract.  As applicable, an OfferorOfferor should reference tariffs, rules and 
other documented procedures that would guide or control the performance of the technical effort. 

L.4.2  Subfactor 2: Operations and Maintenance Plan, Service 
Interruption/Contingency Plan and Quality Management Plan  
OfferorOfferor shall submit an Operations and Maintenance Plan, Service Interruption/Contingency 
Plan and Quality Management Plan in accordance with the requirements of Section C, 
Description/Specifications/Work Statement. The Operations and Maintenance, Service 
Interruption/Contingency Plan and Quality Management Plan will be incorporated into the contract 
after contract award but prior to performance of O&M services. 

L.4.2.1  Operations and Maintenance Plan 
The O&MP shall describe, in detail, how system operation and maintenance will be accomplished as 
it relates to: who will be responsible for daily O&M, whether it will be performed with in-house staff 
or subcontracted; how the specific requirements of Section C, Description/Specifications/Work 
Statement are to be met; and what standards will be followed. The Contractor’sContractor’s published 
operations and maintenance policies and procedures may be provided to document the standards to be 
utilized for the provision of utility service.  
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When developing the O&MP, the criteria listed below, if applicable, should be considered.  For each 
of the proposed performance standards and/or specifications, describe how the performance standards 
and/or specifications will be met.   

Quality, Reliability, Recurring and Preventative Maintenance, Availability, Voltage Regulation, 
Demand and Distribution Capacity, Limitation of Fault Current, Corrosion Control, Lightning 
Protection and Harmonics Problems, Minimization of System Losses and Power Factor 
Corrections, Safety of GovernmentGovernment Personnel and Property, Service Connection 
Standards and Specifications, Distribution Construction Standards, Commissioning Standards, 
Color Identification and Markings, System Inspections, Meter and Equipment Calibration, 
Service Interruption Frequency, Operating Permits, and Employee Certifications.  

L.4.2.2  Service Interruption/Contingency Plan 

The offerorOfferor shall submit a Service Interruption/Contingency Plan IN ACCORDANCE WITH 
the applicable requirements of Section C, Description/Specifications/Work Statement, paragraph C.7, 
Response to Service Interruptions and Contingencies and paragraph C.8, Repair Response 
Notification Procedures.  The offerorOfferor shall describe how minor emergency repairs and major 
disaster recovery will be accomplished as it relates to who will be responsible and whether it will be 
performed with in-house staff or subcontracted personnel.  Describe where the staff will be located 
and the positions to be located there.  Indicate the expected responses to routine and emergency 
service requests and how quickly you can respond.  The Service Interruption/Contingency Plan will 
be incorporated into the contract at time of award. 

The Service Interruption/Contingency Plan should, at a minimum, address the following: 

• Resources to be utilized in the implementation of the procedures described in the Plan 

• Detailed contingency plan of action (including GovernmentGovernment notifications) 

• Estimated response time 

• Estimated time for reestablishment of temporary service 

• Estimated time for reestablishment of permanent service 

• Emergency Restoration Plan in the event of widespread utility outage 

The offerorOfferor shall describe procedures, methods, and safety practices for working with and in 
the vicinity of around energized equipment.  Specifically describe practices for working on energized 
overhead lines and in manholes containing energized conductors and equipment.  Describe measures 
to be employed at USMA to minimize service disruptions and assure a high degree of availability and 
reliability. 

The contractorContractor shall describe the facilities required on the installation that will be required 
to support operation, maintenance, and construction.  The offerorOfferor shall specify whether the 
facilities will be existing space or new buildings/facilities.  Information to be provided includes: type 
and use of each facility; square footage; parking area; warehouse/storage areas; utilities required; 
paved access land space requirements; and cost of construction. 

L.4.2.3 Quality Management Plan (QMP) 
The offerorOfferor shall submit a draft Quality Management Plan (QMP). 
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The definition of the QMP shall include, but not be limited to, the following: 

• Ensure compliance with the procedures of the Operations and Maintenance Plan. 

• Staffing Plan, which clearly defines: which personnel will perform various tasks; the 
qualifications of each staff position; and where the personnel and material (inventory) will be 
located (on-site, off-site, home office, etc.).  Provide an organizational chart showing the number 
of persons available and their respective disciplines/positions (clerical, engineering, customer 
service, etc).  Clearly define roles, responsibilities and lines of authority between corporate, 
technical, field and subcontractorContractor management levels (if applicable).  Identify the 
person responsible for being the point of contact to the GovernmentGovernment and/or the 
individual facility.  The staffing plan shall also identify training and certifications required for 
each staff position and the Contractor’sContractor’s approach to ensuring personnel are current in 
training and certifications. The offerorOfferor should address how efficiency will be attained in 
all areas while providing a high level of quality service.  The proposed staffing plan shall provide 
resumes of the offerorOfferors key personnel, including management directly responsible for 
performance under the contract and for supervision of day-to-day activities.  Discuss each 
position, the responsibilities of the person holding the position to include specific duties, and the 
qualifications (education, specific technical training, work related experience, relevant 
certifications) of the individual.  

• Quality Awards and Certificates.  

• Identify processes for obtaining customer feedback and translating feedback into appropriate 
process improvements. 

• A proven system of inspections or other quality assessment procedures and techniques. 

• Record keeping (maps, GIS integration, data updating, etc). 

• Performance metrics and standards to be used to assess and improve the quality and cost of 
contract work by identifying, reporting, and correcting deficiencies and preventing reoccurrence. 

• An Environmental Compliance Plan that addresses the requirements of Section C, 
Description/Specifications/Work Statement, paragraph C.10. 

• A Service Continuity Assurance Plan that describes any plans to ensure continuous service and 
minimize any service disruptions as it relates to system configuration modifications proposed, 
line maintenance practice, and line repair practice. 

L.4.3  Subfactor 3: Initial Capital Upgrades and Initial Renewals and Replacements 
Plan 
OfferorOfferor shall submit an Initial Capital Upgrades and Initial Renewals and Replacements Plan 
in accordance with applicable requirements of Section C, Description/Specifications/Work Statement.  
An Initial Capital Upgrades and Initial Renewals and Replacements Plan will be incorporated into the 
contract at time of award.   

The Initial Capital Upgrades and Initial Renewals and Replacements Plan shall describe in detail the 
purpose, scope and cost of the initial capital upgrades and provide a detailed description of the 
Contractor’sContractor’s procedures for identifying, financing and scheduling long-term capital 
renewals and upgrades.  The plan shall include, at a minimum, the following: 
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1. Detailed description of all proposed initial capital upgrades and initial renewals and replacements 
to the utility system. A schedule for implementing proposed capital upgrades and initial renewals 
and replacements shall be included.   

2. Conceptual methodology that will be used for scheduling renewals and replacements for the 
duration of the contract to ensure long-term efficient level of service.  

3. As applicable, conceptual plans for, including methods for monitoring the effectiveness of, 
energy efficiencies and conservation projects for purposes as defined in paragraph C.3.4, Energy 
Efficiency and Conservation.  

L.4.4  Subfactor 4: Operational Transition Plan  
The OfferorOfferor shall submit an Operational Transition Plan in accordance with Section C, 
Description/Specifications/Work Statement, paragraph C.13, Operational Transition Plan. The 
transition plan shall propose a plan and a schedule for inventory, coordination of joint 
ContractorContractor-GovernmentGovernment activities.  It shall include turnover of the facilities, 
equipment, permits, operation and maintenance, and other responsibilities to include any new 
construction, installation of meters required for utility billing, turnover of meter readings and billing 
responsibilities, and the process for evaluating existing employees for employment.  The operational 
transition plan shall include procedures and an implementation schedule for the following: 

1. Transition of system operations including procedures for operation and maintenance during the 
transition. 

2. The Offeror’sOfferor’s plans for onsite familiarization. 

3. Implementing new connections and new meter requirements. 

4. The Offeror’sOfferor’s approach and time schedule for obtaining any required operating permits. 

5. The Offeror’sOfferor’s plan for the pre-transfer inventory and mapping update.  The inventory 
and mapping update will be used as the basis for easements and GovernmentGovernment asset 
transfer. 

6. The Offeror’sOfferor’s logistical approach to inventory and transfer of utility system assets (fixed 
and non-fixed), manuals, and records. 

The level of detail required in the offeror’sOfferor’s proposal shall be to the level necessary to 
support the price proposal.  The offerorOfferor should describe all efforts to be performed by the 
offerorOfferor, both qualitatively and quantitatively, and the details of support effort that the 
offerorOfferor expects from the GovernmentGovernment.  The level of description required may 
include, but not be limited to the following: 

• details of how an offerorOfferor will determine and document the location of the system 
equipment (both above and below grade), 

• how many elements he proposes to utilize to verify the system element location relative 
to the mapping coordinate system, 

• what records would be utilized for mapping updates, 
• if interviews with installation personnel are considered necessary and how they would 

be performed and utilized in updating the mapping system. 
• what equipment (nameplate/birthmark/size) information will be recorded, 
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• how equipment information will be procured, together with statements as to whether 
each piece of equipment will be examined or whether it will be done on a sampling basis 
(how many & what sample frequency), 

• what records would be utilized for development of the inventory, 
• if interviews with installation personnel are considered necessary and how they would 

be performed and utilized in development of the inventory. 

L.4.5  Subfactor 5: Environmental, Historical, Cultural Plan  
The offerorOfferor shall describe how he will execute work under the contract in accordance with the 
contractual and regulatory  provisions regarding environmental, historical, and cultural resource 
requirements in accordance with the requirements at C.10, Environmental Compliance and C.17, 
Unique Historical, Architectural and Landscaping Requirements. 

 

 

L. 5 PROPOSAL PREPARATION INSTRUCTIONS  – 
VOLUME II: PAST PERFORMANCE 
The Offeror shall submit to the Contracting Officer its past performance information (contact 
references per Section L, Attachment 1) with its proposal.  An original hard copy of the Offeror’s 
past performance information shall be submitted within a three-ring binder.   

L.5.1  References.   

L.5.1.1  Offeror References.  Offerors shall provide information for up to 6 of its largest customers 
about their past performance on projects of similar complexity and type as that required in the 
RFP.  Offerors shall present the information requested in Attachment 1 below as part of their 
proposal, which includes the name and address of the customer, primary point of contact and 
telephone number, and a brief description of the services and facilities provided.  Past performance 
references and contracts submitted may include those with Federal, State, or local Governments, 
and those with commercial or private customers of similar scope, size and complexity for efforts 
similar to the Government requirement.  Projects cited and references should be recent (within the 
last 5 years of the date of the proposal). 

L.5.1.2  Subcontractor/Joint Venture References.  The Offeror shall provide references for 
proposed major Subcontractors and for each firm participating in a joint venture or teaming 
arrangement.  Major Subcontractors are those that will be performing a significant portion of the 
work (over $500,000).  A Standard Form 294 is a suitable alternative.  For major Subcontractors, 
Offerors must include Subcontractor authorization for release of their past performance 
information to the prime.   

L.5.1.3.  Accuracy of References.  The Government does not assume responsibility for investigating 
inaccurate references.  Failure to provide valid client contacts and/or incomplete, valid past 
performance references may result in these references not being considered.   

L.5.2  System Acquisitions.  Offerors shall provide a list of all system acquisitions in the last 5 
years or all contracts and subcontracts currently in progress, which are of similar scope, 
magnitude, and complexity. Contracts listed may include those entered into by the Federal 
Government, agencies of state and local Governments and commercial customers. The list must 
include, as a minimum, the following: 
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1. Name of acquisition or project 

2. Brief description of contract or subcontract 

3. Total contract value 

4. Period of performance 

5. Principal parties involved and telephone numbers 

L.5.3  Status Statement.  The Offeror shall provide a written statement concerning its status with 
any independent Federal, state, or local regulatory authority with jurisdiction over each utility 
service on which the Offeror is bidding.  The statement should include discussion on any 
violations, penalties, or other enforcement actions taken against the Offeror within the last five (5) 
years.  The Offeror should not include information on any current investigations if releasing such 
information would be deemed a violation of law.  The statement should include the following: 

1. Name of regulatory authority 

2. Address and telephone number of authority 

3. Point of contact within the authority for verification 

L.5.4  Awards and Certifications.  The Offeror should describe any quality awards or certifications 
that indicate the Offeror possesses a high quality process for developing and producing the product 
or service required.  Identify the segment of the company (one division or the entire company) 
which received the award or certification, and when the award or certification was received.  If the 
award or certification is over three years old, present evidence that the qualifications still apply.  A 
negative response is required if the Offeror has no awards or certifications.   

 

DEFINITIONS: 

Interest Coverage: Pretax Operating Income / Gross Interest Expense 

Funds From Operations (FFO): Net Income + Depreciation + Deferred Taxes + Investment Tax Credits + 
Allowance for Funds Used During Construction (AFUDC) + Deferrals + Other FFO Adjustments 

Average Total Debt: (Long-Term Debt + Short-Term Debt) of current period / 2 + (Long-Term Debt + 
Short-Term Debt) of prior period / 2  

Interest Expense: Gross Interest Expense as the sum of Long-Term and Short-Term interest (e.g. before any 
deduction for the debt portion of AFUDC) 

Total Debt: Short-Term Debt + Long-Term Debt 

Total Capital: Short-Term Debt + Long-Term Debt + Preferred Stock + Common Equity 

Disaster Recovery Cash Requirement (DRCR): Replacement Cost New x Maximum Recovery Ratio 
(defined as the maximum proportion of the installation’s utility system likely to be destroyed in a disaster or 
catastrophe) 

 Maximum Proportion of Utility System able to be destroyed = 

  Electric – Mostly Overhead = 75% x Utility Plant (Replacement Cost New)  

  Electric – Mostly Underground = 15% x Utility Plant (Replacement Cost New)  
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  Natural Gas   = 20% x Utility Plant (Replacement Cost New)  

  Water – with Elevated Storage = 35% x Utility Plant (Replacement Cost New)  

  Water – without Elevated Storage = 10% x Utility Plant (Replacement Cost New) 

  Wastewater – with Treatment = 35% x Utility Plant (Replacement Cost New)  

  Wastewater – without Treatment = 10% x Utility Plant (Replacement Cost New)  

Disaster Recovery Ratio (DRR): DRCR / Total Capital   

 

L.5  PROPOSAL PREPARATION INSTRUCTIONS  – 
VOLUME II: PAST PERFORMANCE 
The offeror shall submit to the Contracting Officer its past performance information described below 
as part of its proposal.  Past performance references and contracts submitted may include those with 
Federal, State, or local governments, and those with commercial or private customers of similar 
scope, size and complexity for efforts similar to the Government requirement. 

L.5.1  References.  The offeror should provide references for at least six of the offeror's largest 
customers or projects of similar scope, magnitude, and complexity.  Projects cited and references 
should be recent (within the last 5 years of the date of the proposal).  Reference information should 
include the name and address of the customer, as well as a primary point of contact and telephone 
number.  Two of the references should be for projects or customers where conflict and complaint 
resolution has been necessary.  You are required to submit the information listed below for each 
reference provided for this factor:  

? -Demand/Demand Capacity –kWD (electric),  

? -Distribution Plant Value 

? -Number of Individual Service Points 

? -Size of Area Served (if known-square footage of customer’s serviced premises) 

? -Number of Customers (if multiple occupancy) 

? -Type of Service provided (e.g. Services, Commodity) 

? -List of Type of Customers within the Service/Project Area (e.g. Medical Facilities, 
Housing Area, Apartments, Industrial Customer, Office Building, Shopping Mall, 
Communications, etc.) 

References will be contacted to verify Past Performance information and to complete a Past 
Performance Questionnaire (see Attachment 21).  If the offeror fails to provide valid customer 
contacts, past performance references may not be considered.  

L.5.2  System Acquisitions.  The offeror shall provide a list of all system acquisitions completed 
within the last 10 years or currently in progress, which are of similar scope, magnitude, and 
complexity to the requirements of this request for proposals.  NOTE:  If the offeror has no such 
acquisitions, a negative response is required.  The list should include the following: 

Name of the acquisition or project 
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Brief description of contract or subcontract 

Annual outage data for the last five years or similar performance measurements 

Total contract value 

Period of performance 

Principal parties involved and telephone numbers 

L.5.3  Past Performance Evaluation:  During past performance evaluation, the Government reserves 
the right to look outside of the proposals for past performance information of the offeror.  The 
Government will consider information submitted by the offeror and owners/clients, as well as any 
other relevant and reliable information obtained from any other source (including information from 
Government personnel and databases).  The Government will evaluate the currency and relevancy of 
the information, the source of the information, and general trends in performance, and appropriately 
factor the information into the evaluation.  Information on significant problems encountered, 
customer dissatisfactions, and corrective actions taken should be provided.  This comparative 
assessment of past performance is separate from the responsibility determination.  The agency will 
base the past performance evaluation on the past performance information received in response to 
this solicitation, as well as all other relevant and reliable sources of information authorized by the 
solicitation relating to past performance.  In the event an offeror lacks a record of relevant past 
performance, or if information is not available, the offeror will be assigned a rating of “unknown”, 
which is neither favorable or unfavorable.  The agency will base the past performance information 
on the project experience provided in Factor 1 and the Past Performance Questionnaire Forms 
received in response to this solicitation, as well as all other relevant and reliable sources of 
information authorized by the solicitation relating to past performance. 

L. 5.4  Subcontractor Past Performance Evaluation:  The Government will evaluate past performance 
information on each pre-selected subcontractor, identified in the offeror’s proposal, that will perform 
more than 10% of the effort.  Offerors must provide information in accordance with L.5.1 above for 
all subcontractors meeting the foregoing criteria.  Subcontractor past performance will be 
evaluated in accordance with L.5.3 above.   During past performance evaluation, the Government 
reserves the right to look outside the offers for past performance information of the identified 
subcontractors. 

L.5.5  Awards and Certifications.  The offeror should describe any quality awards or certifications 
that indicate the offeror possesses a high quality process for developing and producing the product or 
service required.  Identify the segment of the company (one division or the entire company) which 
received the award or certification.  Describe when the award or certification was bestowed.  If the 
award or certification is over three years old, present evidence that the qualifications still apply.   A 
negative response is required if the offeror has no awards or certifications.   

 
L.6  PROPOSAL PREPARATION INSTRUCTIONS  – 
VOLUME III - CONTRACT DOCUMENTATION 

L.6.1  Standard Form (SF) 33 & Representations and Certifications 
Volume III shall include the following: 
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• A completed, signed and dated SF 33.  The original copy should be clearly marked under 
separate cover and should be provided without any punched holes. 

• Completed Section K 

L.6.2  Alternate Proposals and Exceptions to Terms and Conditions  
The GovernmentGovernment encourages the submission of alternate proposals, which add value 
when compared with the requirements in the RFP.  Provide a rationale explaining the advantages of 
the alternate proposal to the GovernmentGovernment. 

In addition, exceptions may be taken to individual terms and conditions of the RFP. Exceptions taken 
to individual terms and conditions of the RFP shall be clearly identified.  Each exception shall be 
specifically related to each paragraph and/or specific part of the RFP to which the exception is taken.  
Provide a rationale in support of the exception, explaining its effect in comparison with the original 
requirements of the RFP. This information shall be provided in the format and content of the table 
below.  Unless included in this volume, no exceptions to terms and conditions will be assumed and 
any resultant contract will incorporate the terms and conditions of the RFP.  

RFP EXCEPTIONS 

RFP  
Document 

Paragraph/ 
Page 

Requirement/ 
Portion 

 
Rationale 

SOW, RFP Model 
Contract, etc. 

Applicable page and 
paragraph numbers 

Identify the requirement or 
portion to which exception is 
taken 

Justify why the 
requirement will not be 
met or discuss reasons 
why not meeting the 
Government’sGovernm
ent’s terms and 
conditions might be 
advantageous to the 
GovernmentGovernmen
t 

L.6.3  Other Required Information 

L.6.3.1  Authorized Personnel 
Provide the name, title, and telephone number of the company representative(s) who can obligate 
your company contractually.  Also, identify those individuals authorized to negotiate with the 
GovernmentGovernment.  

L.6.3.2  Subcontracting Plan (Large Businesses Only) 
If the Offeror proposes to use Subcontractors to perform any of the tasks/services under the 
solicitation, Each large business Offeror shall submit a Subcontracting Plan as part of their 
proposal submission, .  The plan shall be prepared IN ACCORDANCE WITH FAR 52-219-9, 
Small Business Subcontracting Plan, shall be included as part of their proposal submission.  If the 
Offeror proposes to perform all tasks/services under the solicitation using internal resources, 
provide a short explanation stating this fact for purposes of addressing this area. 

L.6.3.3 Socioeconomic Plan 
If the Offeror proposes to use subContractors to perform any of the tasks/services under the 
solicitation, a socioeconomic plan shall be submitted as part of their proposalOfferors shall submit 
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a plan that demonstratinges their commitment to providing subcontracting opportunities to small 
businesses (which include small businesses, small disadvantaged businesses, HUBZone small 
businesses, women-owned small businesses, and Veteran-owned small businesses) and historically 
black colleges or universities and minority institutions. All offerorOfferors, regardless of business 
size, are required to provide socioeconomic commitment.  Small businesses will be credited for the 
dollar value/percentage of the work they perform as if the work were subcontracted to a small 
business concern.  Work performed by a small business in house shall be identified in the 
socioeconomic plan.  If the Offeror proposes to perform all tasks/services under the solicitation 
using internal resources, provide a short explanation stating this fact for purposes of addressing 
this area. 

SOCIOECONOMIC PLAN: In addition to any subcontracting plan required by Clause 52.219-9, 
describe the extent of participation of small businesses (which include small businesses, small 
disadvantaged businesses, HUBZone small businesses, women-owned small businesses, and Veteran-
owned small businesses) and historically black colleges or universities and minority institutions in 
performance of the contract whether as a joint venture, teaming arrangement, or 
subcontractorContractor.  As part of this description the offerorOfferor shall include: 

1. A description of the efforts the company will make to assure that small businesses and/or 
Historically Black Colleges/Universities or Minority Institutions (HBCUs/MIs) will have 
equal opportunity to compete for subcontracts under any resulting contract.     

2. A description of the offeror’sOfferor’s current and planned proposed range for services, 
supplies, and any other support that will be provided by small businesses and/or Historically 
Black Colleges/Universities or Minority Institutions (HBCUs/MIs).  

3. The specific names of sSubccontractorontractors to the extent they are known.  

4. A description of any future plans the company has for developing additional subcontracting 
opportunities for small businesses and/or Historically Black Colleges/Universities or 
Minority Institutions (HBCUs/MIs) during the contract period. 

5. Identification of the portion of the offeror’sOfferor’s proposal, as a percentage of dollars, that 
will be subcontracted to small businesses and/or Historically Black Colleges/Universities or 
Minority Institutions (HBCUs/MIs). 

6. The type of performance data the offerorOfferor would accumulate and provide to the 
Contracting officer regarding your support of small businesses and/or Historically Black 
Colleges/Universities or Minority Institutions (HBCUs/MIs) during the period of contract 
performance.  

7. The name and title of the individual principally responsible for ensuring company support to 
such firms. 

L.6.3.4  Catastrophic Loss 
Per H.3, Catastrophic Loss, the offeror shall propose how it plans to protect itself from a catastrophic 
loss.  
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L.7  PROPOSAL PREPARATION INSTRUCTIONS  – 
VOLUME IV: PRICE PROPOSAL 

L.7.1  Submission of Certified Cost or Pricing Data 
If adequate price competition does not exist, cost or pricing data (see FAR 15.406-2, Certificate of 
Current Cost or Pricing Data) may be required.  In the event that cost or pricing data is required, the 
OfferorOfferor shall provide cost or pricing data within 30 calendar days after receipt of the 
Contracting Officer’s request. 

L.7.2  General  
The OfferorOfferor shall submit schedule B-1, B-2, B-3, or B-4 together with supporting information 
and data.  Price support information shall include spreadsheets from which the price is developed, 
submitted in Microsoft Excel format, with all supporting files and calculations (complete with 
formulasand the location of cells used to perform calculations).  

L.7.3  Accounting Systems 
The OfferorOfferor shall describe the accounting system proposed for this contract.  

L.7.4  Organization 
Volume IV shall consist of the following sections: 

• Table of Contents 

• Section 1: Schedule B-1/B-2/B-3/B-4, Utility Service Payment by the GovernmentGovernment.  

• Section 2: Price Proposal, Pricing Assumptions, and Proposal Details 

• Section 3: Accounting Systems 

Section 3: Accounting Systems 

? Section 4: Tax Discussion 

• Section 54: Price Risk Assessment 

L.7.5  Detailed Instructions for Price Proposal  
Table of Contents  
The Table of Contents shall specify, by page number, the location of information requested in these 
instructions. 

Section 1 - Schedules B-1,B-2, B-3, and B-4 
In accordance with Section B, offerorOfferors may propose as a regulated entity under a tariff rate 
using Schedule B-2, or as a non-regulated entity using Schedule B-1, B3, or B-4. 

Include a completed copy of the RFP Schedule B-1, B-2, B-3, or B-4 Utility Service Payment by the 
GovernmentGovernment, as appropriate.   
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Section 2  -- Schedules B-1, B-3, and B-4  - Price Proposal, Pricing Assumptions, and Proposal 
Details. 
 

A.  OfferorOfferors not proposing tariff rates may use one of the following methods: 

1.  “Rate Based” Method.  -  The rate-based method is one whereby the O&M price is estimated 
using the offerorOfferors historical cost rate (e.g., $/mile) or a price-based rate (e.g. $/ kWh) to serve 
similar customers through similar utility systems receiving a similar level of service.  The price 
developed from a rate-based method will be supported by the offerorOfferors documented historical 
cost to providing similar services to similar customers with the service defined by the 
offeror'sOfferor’s service policy and line extension policy. 

2.  “Estimated Cost” Method.  -  The estimated cost method is one whereby the offeror’sOfferor’s 
price is developed as a detailed line item cost estimate.  The estimated cost method requires that a 
work plan be defined in the proposal by task, in order to develop the detailed line item cost estimate.   

3.  Pricing Assumptions and Proposal Details. 

The offerorOfferor shall submit Attachment J.4, Rate Based Pricing Method and Estimated Cost 
Based Pricing Method, and provide data for O&M costs, capital costs, system acquisition price, and 
operations transition costs.  The offerorOfferor shall also submit narrative descriptions of his 
assumptions and pricing approach.  In discussion of the price proposal the offerorOfferor should 
include narrative that describes the pricing approach and methodology relative to flexibility, ease of 
modification, ease of administration, streamlining of day-to-day business practices, simplicity 
(pricing mechanisms), and the accommodation of accurate periodic price redetermination.  

Operations and Maintenance (fifty years).  For the operations and maintenance component the 
offerorOfferor shall clearly establish a direct correlation between the price listed in Schedule B-1, B-
3, or B-4 and the operations and maintenance plan provided in accordance with section L.4.2.1, 
Operations and Maintenance Plan.   

a.  Rate Based Method – If the offeror’sOfferor’s estimating technique is to develop this proposal 
based on a historical cost rate (e.g., $/mile) or a price based rate (e.g., $/kWh) to serve similar 
customers through similar utility systems receiving a similar level of service, the offerorOfferor shall 
provide the following:  

(1). Service Policy.  The OfferorOfferor shall provide a copy of the Service Policy outlining the types 
of effort provided for the rate proposed.  A Service Policy is defined as a written description of 
service to be provided for the price charged.  For companies regularly engaged in utilities work, a 
customer might expect to receive any and all necessary distribution system O&M, system renewal, 
and some system improvements all for a set rate.  Any work specified by the company's published 
line extension policy would be provided at an extra charge.  The Service Policy in this case would be 
the combination of the company's published line extension policy plus a statement that all service 
outside that defined by the line extension policy is provided at the rate proposed.  For items that fall 
outside the standard service policy (such as mobilization) and that may fall within the offerorOfferors 
line extension policy (such as system expansion and possibly initial system upgrades), the 
offerorOfferor will have to submit a detailed work plan in order to define the work to be performed. 

(2). Price Backup.  The offerorOfferor shall explain the method used to develop the cost estimate.  In 
addition, the offerorOfferor shall: 
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(a) Provide a narrative describing the similarities of the installation as a customer to the customer rate 
class served by the comparable system (e.g. commercial, residential, and industrial).  

(b) Provide the Rate Support Schedule in Section J, Attachment J.4.  This schedule compares the 
characteristics of similar systems verses the characteristics for the installation (i.e., age, condition, 
size, construction standards, location, regulatory standards, etc). Schedule items provided are not 
limited to those listed on the schedule and some may not apply. 

(c) Provide the service policy for the similar systems.    

(d) Prepare a schedule of the specific rate components and their share of the total rate. Include 
discussions about the comparability of respective rate components for the similar system and the 
Army utility system(s). This comparison will include a comparison of the cost or price elements that 
comprise the rate you are proposing (such as distribution operation expense, distribution maintenance 
expense, meter reading expense, customer accounts expense, customer service expense). The 
measuring criteria used for these comparisons will be those that are standard to the respective industry 
(e.g., dollars per kWh, dollars per line mile, etc).  Clearly show and explain how the rate is adjusted 
for differences in the respective plants, services or conditions under which the services are provided. 
Clearly distinguish capital renewal and upgrade effort that is included in the proposed rate.  

b.  Estimated Cost Method  -  If the offerorOfferors estimating technique is based on a build-up of 
estimated costs, offerorOfferor shall provide the following.  

(1) Service Policy.  The OfferorOfferor shall provide a copy of the Service Policy outlining the types 
of effort provided for the price proposed. 

(2) Price Backup.  The offerorOfferor shall explain the method used to develop the cost estimate. The 
offerorOfferor shall submit support for the price proposed including a detailed line item estimate 
developed from the offerorOfferors documented work plan, work breakdown structure, and cost 
estimate for specific tasks.  In addition, the offerorOfferor shall:   

(a) Provide detailed pricing data for all labor (labor rate, fringes, and overhead burdens), materials 
and procurement costs, insurance, equipment, general and administrative, overhead costs.  Provide the 
amount of profit/fee for a complete price for the staff..  Clearly show how these profits are applied to 
the selected tasks.  

(b) For periodic study costs and other specific task support for O&M, a fill-in schedule is not 
specifically provided, however the offerorOfferor should provide a detailed task by task cost estimate 
to support the price included in the project table to show the associated man-hours, labor, materials, 
equipment, and overhead cost for each major line item or task, and the anticipated year in which 
studies are to be performed.  If performed by in-house personnel, cross-reference the labor with the 
staffing plan. 

(c) For other annual O&M costs such as equipment, materials, taxes, etc., complete the attached cost 
schedules as appropriate (see Section J, Attachment J.4).  Items provided are not limited to those 
listed and some may not apply.  Utilize the Description column to clarify assumptions and 
explanations. 

(d) For O&M executed by subcontract, define the work and provide costs estimates.   

(3) Describe and illustrate how various overhead amounts/rates are computed and applied to various 
line items or task.  Allowable tTaxes and franchise fees, if applicable, shall flow straight through to 
the GovernmentGovernment without any sort of mark-up designed to benefit or compensate the 
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contractorContractor.  Federal Income Taxes and any CIAC tax are not allowable costs. should be 
separately identified in the schedules provided.  For all annual O&M costs, provide the amount of 
profit/fee for a complete price for the annual O&M.  Clearly show how these profits are applied to the 
selected tasks. 

Capital Costs  

a. Renewals and Replacements.  Renewals and Replacements are defined in C.11.2, Capital 
Upgrades and Renewals and Replacement.  For the Renewals and Replacements component, the 
OfferorOfferor shall propose a 50-year schedule for renewals and replacements of major system 
components given the information available in this solicitation, technical library, through site visits, 
and other pertinent information.  The 50-year schedule for renewals and replacements shall be 
established as shown in Attachment J.4, Rate Based Pricing Method and Estimated Cost Based 
Pricing Method.  The OfferorOfferor shall clearly establish a direct correlation between the 50-year 
schedule for renewals and replacements and the proposed renewals and replacements component of 
the price presented in Schedule B-1, B-3, or B-4.  If the correlation includes a residual value at the 
end of the 50-year schedule, the OfferorOfferor shall clearly demonstrate the basis for the residual 
value. 

b.  Capital Upgrades.  The OfferorOfferor shall provide cost information for capital upgrades listed in 
the Capital Upgrades and Renewals Plan provided in their proposal in accordance with C.11.2, 
Capital Upgrades and Renewals and Renewals Plan. Information to support the price proposed for 
capital upgrades shall include total upgrade price, estimated completion date, and the depreciation 
schedule number of months the price will be amortized as proposed by the OfferorOfferor.  This 
information should be provided in Attachment J.4, Rate Based Pricing Method and Estimated Cost 
Based Pricing Method. 

c.  Recoverable Portion of the Purchase Price.  The recoverable portion of the purchase price 
(purchase price as offered in Sub-CLIN AD) is the portion of the purchase proposed for recovery by 
the OfferorOfferor.  The offerorOfferor shall provide the monthly purchase price recovery amount 
and the number of months for which this recovery will be applicable. After the time period proposed 
by the OfferorOfferor expires, this portion of the monthly fixed payment will be removed from the 
contract price.  An depreciation amortization schedule should be provided in Attachment J.4, Rate 
Based Pricing Method and Estimated Cost Based Pricing Method. 

Acquisition Price 

Price Backup.  The offerorOfferor shall explain the method used to for determination of fair market 
value (appraisal, book value, business value, etc) and development of the acquisition price.  The 
offerorOfferor shall provide price support for the proposal and assumptions on which it is based. 

Operations Transition Costs 

Price Backup.  The offerorOfferor shall explain the method used to develop the cost estimate. The 
offerorOfferor shall submit support for the price proposed including a detailed line item estimate 
developed from the offerorOfferors documented work plan, work breakdown structure, and cost 
estimate for the specific tasks.  The offerorOfferor shall propose recovery of capital costs associated 
with mobilization in accordance with H.8 s(set-up at the site including any new buildings, 
warehouses, etc. with equipment in place and ready to begin the O&M of the utility system). 

Economic Price Adjustment Index Methodology  
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In the Price Proposals, offerorOfferors shall specify the index or indices they propose as a price 
adjustment mechanism.  OfferorOfferors shall explain why the indexes proposed were selected, 
comprehensively describe the working of the price adjustment mechanism including the timing of 
adjustments and the composition of the base, and provide a sample calculation.   

 

B.  OfferorOfferors proposing tariff rates may use one of the following methods: 

For each proposed tariff the offerorOfferor shall provide an explanation of each tariff, how each tariff 
will be applied, the locations to which each tariff applies, and the rationale for applying each tariff. 
The offerorOfferor shall provide information on how the proposed tariff rate(s) will be applied to 
determine the monthly charge.  The offerorOfferor shall provide any assumptions in determining 
which rate to apply.  Describe the rate/rates, how and what assumptions you are using to determine 
the annual costs for the different rates.  OfferorOfferor shall describe how the offered rate differs 
from the rate under which service is currently being provided to the Installation and the economic 
impact of any proposed change in rate.  As part of the offer the offerorOfferor shall provide the 
following if applicable: 

1. Service Class 

2. Description of the Service Class adequate to establish applicability to this procurement 

3. Tariff schedule 

4. Assumptions of service (estimated usage per building per service class, etc.) 

5. Based on the tariff rate proposed, the calculated annual cost 

6. An explanation of the regulatory process, if any that will apply prior to the imposition of future 
price changes. 

7. Capital, Renewals and Replacements.   

a.  Renewals and Replacements are defined in C.11.2, Capital Upgrades and Renewals and 
Replacement.  For the Renewals and Replacements component, the OfferorOfferor shall propose a 
50-year schedule for renewals and replacements of major system components given the information 
available in this solicitation, technical library, through site visits, and other pertinent information.  
The 50-year schedule for renewals and replacements shall be established as shown in Attachment J.4, 
Rate Based Pricing Method and Estimated Cost Based Pricing Method.  The OfferorOfferor shall 
clearly establish a direct correlation between the 50-year schedule for renewals and replacements and 
the proposed renewals and replacements component of the price presented in Schedule B-1, B-3, or 
B-4.  If the correlation includes a residual value at the end of the 50-year schedule, the OfferorOfferor 
shall clearly demonstrate the basis for the residual value. 

b.  Capital Upgrades.  The OfferorOfferor shall provide cost information for capital upgrades listed in 
the Capital Upgrades and Renewals Plan provided in their proposal in accordance with C.11.2, 
Capital Upgrades and Renewals and Renewals Plan. Information to support the price proposed for 
capital upgrades shall include total upgrade price, estimated completion date, and the number of 
months the price will be amortized as proposed by the OfferorOfferor.  This information should be 
provided in Attachment J.4, Rate Based Pricing Method and Estimated Cost Based Pricing Method. 

c.  Recoverable Portion of the Purchase Price.  The recoverable portion of the purchase price 
(purchase price as offered in Sub-CLIN AD) is the portion of the purchase proposed for recovery by 
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the OfferorOfferor.  The offerorOfferor shall provide the monthly purchase price recovery amount 
and the number of months for which this recovery will be applicable. After the time period proposed 
by the OfferorOfferor expires, this portion of the monthly fixed payment will be removed from the 
contract price.  An amortization schedule should be provided in Attachment J.4, Rate Based Pricing 
Method and Estimated Cost Based Pricing Method. 

Acquisition Price 

Price Backup.  The offerorOfferor shall explain the method used to for determination of fair market 
value (appraisal, book value, business value, etc) and development of the acquisition price.  The 
offerorOfferor shall provide price support for the proposal and assumptions on which it is based. 

Operations Transition Costs 

Price Backup.  The offerorOfferor shall explain the method used to develop the cost estimate. The 
offerorOfferor shall submit support for the price proposed including a detailed line item estimate 
developed from the offerorOfferors documented work plan, work breakdown structure, and cost 
estimate for the specific tasks.  The offerorOfferor shall propose recovery of capital costs associated 
with mobilization in accordance with H.8 s(set-up at the site including any new buildings, 
warehouses, etc. with equipment in place and ready to begin the O&M of the utility system). 

Section 3  -- Accounting System 
Summarize your accounting system as it pertains to this acquisition. Describe how the system will 
account for all cash flows between the GovernmentGovernment and the ContractorContractor and all 
direct and appropriately allocated indirect costs incurred by the contractorContractor. 

For OfferorOfferors proposing Cost Accounting Standards (CAS) compliant accounting systems as a 
Uniform System of Accounts (USOA): state whether or not your Disclosure Statement has been 
determined adequate by the cognizant GovernmentGovernment ACO.  If determined adequate, 
provide date of approval.  Identify any outstanding CAS violations; provide status/action being taken.  
If exempted from submitting a CAS Disclosure Statement so state, and identify the reason for the 
exemption. 

 
Section 4  -- Tax Discussion 
The offeror should discuss in detail the tax assumptions on which the proposal is based.  The offeror 
should address what taxes the offeror has assumed will apply to the work and how they affect the 
price proposed.  Discussion of taxes should clearly identify appropriate taxes such as include 
contribution in aid to construction taxes, property taxes, income taxes (Federal and State only), and 
any other allowable taxes that the offeror may incur during execution of the work. 

Section 54  -- Cost Risk Assessment 
 

a.  Self Assessment.  Submit a risk analysis that identifies cost risk areas and the recommended 
management approach to mitigating/controlling the impact of those cost risks on the overall success 
of the program.  Use the sample format below: 

Cost Risk Area Mitigation 

Explain the risk element Explain plans to mitigate 
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b.  Catastrophic Loss.  Per H.3, Catastrophic Loss, the Offeror shall propose how it plans to protect 
itself from a catastrophic loss.  
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ATTACHMENT 1: PAST PERFORMANCE INFORMATION 

Provide the information requested in this form for each reference.  (Joint Venture Partners and 
major subContractor references are also to be provided using this form.)  Provide comments 
regarding your performance on the contracts you identify.   

A. OFFEROR NAME (COMPANY/DIVISION) AND LOCATION (CITY/STATE):   

(Note:  If the Company or Division performing this effort is different than the Offeror, or the 
relevance of this effort to the acquisition is impacted by any Company/Corporate organizational 
change, note those differences/changes and explain why the past performance should be attributed 
to the Offeror refer to the "Organizational Structure Change History" you provided as part of your 
relevant present and past performance volume.) 

B. CONTRACT/PROJECT SPECIFICS:  

 1. Contract/Project Number ___________________________________ 

 2. Period of Performance ______________________________________ 

 3. $ Value ___________________________________ 

C. BRIEF DESCRIPTION OF EFFORT AS __PRIME, __JOINT VENTURE PARTNER,  OR 
__SUBCONTRACTOR.  

(Please highlight portions considered most relevant to current acquisition) 

D. PRIMARY POINTS OF CONTACT: 

   Name: ______________________________ 

     Office  ______________________________ 

     Address ______________________________ 

       ______________________________ 

     Telephone ______________________________ 

     E-mail  ______________________________ 

     Fax  ______________________________ 

E. ADDRESS PROBLEMS ENCOUNTERED ON THIS CONTRACT/PROJECT AND YOUR SOLUTIONS TO 
THOSE PROBLEMS.  

F. Indicate (yes or no) if you owned, operated, maintained the system for the referenced customer.  Indicate 
if the system was located on the customer’s site. 

 
 OWN OPERATE MAINTAIN ON SITE 
Electrical 
Distribution 
System 
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G. ADDRESS ANY TECHNICAL (OR OTHER) AREA ABOUT THIS PROGRAM CONSIDERED UNIQUE. 

H. SPECIFY BY NAME ANY KEY INDIVIDUAL(S) WHO PARTICIPATED IN THIS PROGRAM AND IS/ARE 
PROPOSED TO SUPPORT THE INSTANT ACQUISITION. ALSO, INDICATE THEIR CONTRACTUAL ROLES 
FOR BOTH ACQUISITIONS. 

I. ADDRESS PROBLEMS ENCOUNTERED ON THIS CONTRACT, YOUR SOLUTIONS TO THOSE PROBLEMS, 
AND THE EFFECTIVENESS OF THE SOLUTIONS IMPLEMENTED.  

J. IDENTIFY IF A SMALL BUSINESS OR DISADVANTAGED BUSINESS PLAN OR GOAL WAS REQUIRED. IF 
SO, IDENTIFY IN TERMS OF A PERCENTAGE OF THE PLANNED VERSUS ACHIEVED GOAL DURING THE 
CONTRACT. IF GOALS WERE NOT MET. PLEASE EXPLAIN. 

K. DESCRIBE/DISCUSS THE RELEVANCY OF THE SERVICES YOU PROVIDED ON YOUR REFERENCED 
CONTRACT TO THESE QUESTIONS AS THEY MAY PERTAIN TO THE SPECIFIC UTILITY . 

Electrical System 

1. How much power or energy do you provide the customer?  Please answer in term of kilowatts, 
megawatts or kW hours, Mw hours.  Are there demand charges?  How many buildings are served? 

2. Do you own, operate and maintain the substations, transformers, switchgear and distribution 
system?  If not please describe; i.e. own but subcontract operation and maintenance; do not own 
but manage operation and maintenance; operate the overhead distribution system but not the 
substations, transformers, and switchgear etc. 

3. How much of the distribution system do you own/operate? (Approximate length.)  Do you serve 
other customers? 
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SECTION M 

Evaluation Factors for Award 

M.1 BASIS FOR CONTRACT AWARD 
Award will only be made if (1) the long-term economic benefit of the conveyance to the United States 
exceeds the long-term economic cost of the conveyance to the United States, and (2) the conveyance 
will reduce the long-term costs of the United States for utility services provided by the utility system 
concerned. 

A contract will be awarded to the OfferorOfferor who is deemed responsible in accordance with FAR 
9.1, whose proposal meets the criteria described in the above paragraph, and whose proposal is 
determined to represent the best value to the GovernmentGovernment based on the evaluation factors 
listed below.  All proposals will be evaluated based on the evaluation factors listed below.  The 
lowest priced proposal may not necessarily receive the award; likewise, the highest rated technical 
proposal may not necessarily receive the award.   

M.2 ACCOUNTING SYSTEM 
OfferorOfferors lacking an acceptable accounting system will be determined non-responsible and 
ineligible for award. 

M.3  EVALUATION FACTORS AND SUBFACTORS 
The five evaluation factors are: (1) Technical Approach; (2) Past Performance; (3) Risk; (4) 
Socioeconomic Plan; and (5) Price. The evaluation factors and subfactors are as follows: 

• Factor 1:  Technical Approach 

− Subfactor 1:  Experience and Organizational Capability:  will be evaluated for suitability in 
relation to the Government'sGovernment’s needs. 

− Subfactor 2:  Operations and Maintenance Plan, Service Interruption/Contingency Plan and 
Quality Management Plan:  will be evaluated for the degree to which it ensures appropriate, 
efficient and effective operation and maintenance of the utility system(s) and an acceptable 
level of quality.  

− Subfactor 3:  Initial Capital Upgrades and Initial Renewals and Replacements Plan:  will be 
evaluated for the degree to which it supports the long-term ability of the utility system(s) to 
provide utility service(s).   

− Subfactor 4:  Operations Transition Plan:  will be evaluated for the degree to which it will 
ensure an effective and efficient transition. 

− Subfactor 5: Environmental, Historical, Cultural Plan:  will be evaluated for the degree to 
which it will ensures the consideration of and accountability for the unique aspects and 
requirements of the USMA. 
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?Subfactor 6:  Financial Strength: Will be evaluated for stability and adequacy to meet the long-
term capital and cash needs to own, operate, and maintain the utility system(s).  This is to be 
reflected in documented evidence that the Offeror is in sound financial condition and has the 
ability to secure the necessary financing to meet the financial and capital requirements needs of 
the utility system both now and in the future. 

• Factor 2:  Past Performance:  will be evaluated based on the degree to which current and previous 
(within the past 5 years) contract efforts indicate the probability of the OfferorOfferor 
successfully accomplishing the requirements of the statement of work throughout the contract 
period.  The currency and relevancy of the information, source of the information, context of the 
data, and general trends in contractor’sContractor’s performance will be considered. 

The Government will contact the Offeror’s references to complete a Past Performance 
Questionnaire to determine customer satisfaction with the Offeror’s performance, and will base 
the past performance evaluation on this information as well as all other relevant and reliable 
sources of information 

Offerors are advised that the Government may use information gained from any source known to 
the Government to evaluate past performance, provided such information is recent (within the 
past 5 years). 

In the case of an OfferorOfferor without a record of relevant past performance or for whom 
information on past performance is not available, the OfferorOfferor will be assigned a rating of 
“unknown” whichwith is neither favorable or unfavorable.  However, a higher rating may be 
achieved if thean OfferorOfferor proposing as a Joint Venture whose partner has a record of 
good (or higher) past performance on relevant and recent contract, or proposes to utilize es key 
management personnel, or sSubcontractorcontractors (who will be performing a significant 
portion of the work) , or key management personnel who have a record of “good”satisfactory 
(or higher) past performance on relevant and recent contracts may , this information may 
positively affect the Offeror’s past performance evaluation the offeror’s past performance 
evaluation.  .  Conversely, a record of less than “satisfactory”satisfactory past performance for 
a Joint Venture partner or Subcontractors on relevant and recent contracts may negatively 
affect the offeror’sOfferor’s past performance evaluation.   

Offerors are advised that the Government may use information gained from any source known to 
the Government to evaluate past performance, provided such information is recent (within the 
past 5 years). 

• Factor 3:  Risk 

− Subfactor 1:  Performance:  Proposals will be evaluated on the degree to which award of a 
contract would present a risk of degradation of the quality of utility service(s). 

− Subfactor 2:  Assurance of Long-term Price and Service Stability:  Proposals will be 
evaluated on the potential for long-term price and service stability. 
?Subfactor 3:  Price Reasonableness and Realism:  Price reasonableness and realism analyses 
 will be performed in accordance with FAR 15.404-1. 

 

•  

• Factor 4:  Socioeconomic Plan:  will be evaluated based on the degree to which an 
Offeror'sOfferor’s proposal demonstrates the commitment to use, in performance of the offered 
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requirements, Small Businesses (which include Small Businesses, Small Disadvantaged 
Businesses, HUBZone Small Businesses, Women-owned Small businesses, and Veteran-owned 
small businesses) and/or Historically Black Colleges/Universities or Minority Institutions 
(HBCUs/MIs). 

• Factor 5:  Price:  The total evaluated price will not be rated or scored, but will be a consideration 
in the final source-selection decision.  The offeror’sOfferor’s price proposal will be evaluated: as 
to reasonableness and realism (in accordance with FAR 15.404-1); to determine if the price 
reflects a clear understanding of the contract requirements and is consistent with the methods of 
performance described in the offeror’sOfferor’s proposal; and to determine the ease of application 
of the proposal methodology to the contract. 
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M.3.1  Order of Importance for Evaluating Factors and Subfactors:   
Technical Approach, Past Performance, and Risk are of approximately equal importance. 
Socioeconomic Plan is the least important.  When combined, Technical Approach, Past Performance, 
Risk, and Socioeconomic Plan, are significantly more important than Price.   

Technical Approach and Risk will be evaluated at the subfactor level.  Under Technical Approach, 
Subfactors 1 and 2 are the most important and of equal importance. Subfactors 3 and, 4, and 5 are of 
equal importance but less important than Subfactors 1 and 2.  Under Risk, Subfactors 1, 2 and 3 are of 
equal importance. 

M.4  COMPARISON OF OFFERED PRICES WITH THE 
GOVERNMENTGOVERNMENT ESTIMATE 
In accordance with 10 USC § 2688, authority to privatize a utility system is subject to the action 
being in the long-term economic interest of the GovernmentGovernment.  To determine whether that 
criteria is met, the GovernmentGovernment will use the offeror’sOfferor’s proposal to develop a 
projected 50-year price.  

The present value of the projected price will be calculated and compared to the 
Government’sGovernment’s present value estimate for a 50-year cost for GovernmentGovernment 
ownership and operations and maintenance. Present values will be calculated at the discount rate 
specified in Appendix C of the Office of Management and Budget (OMB) Circular A-94 that is 
current at the time proposals requested herein are due.   

M.4.1 Schedules B-1, B-3, and B-4 
Each Sub-CLIN will be extended according to the following to arrive at an annual value: 

Sub-CLIN 0001AB – Fixed Monthly Charge: The Fixed Monthly Charge will be multiplied by 12 
months to reach the annual cost.  The annual Fixed Monthly Charge will be included in each year of 
the cash-flow projection.   

Sub-CLIN 0001AC - For the 50 year projected cash flow, the capital upgrade costs and replacement 
and renewal costs listed in the price proposal support schedules (Attachment 4) will be added to the 
Fixed Monthly Charge in Schedule B-1, B-3, or B-4 when the estimated completion date of the 
upgrade occurs and will be removed after the number of months proposed elapses.  The recoverable 
portion of the purchase price listed in the price proposal support schedules (Attachment 4) will be 
added to the Fixed Monthly Charge in Schedule B-1, B-3, or B-4 for the number of months proposed 
by the offerorOfferor. 

Sub-CLIN 0001AD – Monthly Credit as Payment for Purchase Price: (Amortization of the 
purchase price calculated as a monthly credit against the Fixed Monthly Charge of the utility service).  
Monthly amortization values will be calculated for the time period proposed by the OfferorOfferor.  
The monthly rate will be multiplied by 12 months to reach the annual cost.  After the time period 
proposed by the OfferorOfferor expires, this portion of the monthly fixed rate will be removed from 
the cash-flow projection.  

M.4.2  Schedule B-2  
Each Sub-CLIN will be extended according to the following to arrive at an annual value: 
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Sub-CLIN 0001AB - Applicable Tariff:  The applicable tariff including capital upgrades as 
appropriate will be extended to calculate a 50-year projected cash flow.  The recoverable portion of 
the purchase price listed in the price proposal will be added to the monthly tariff cost in Schedule B-2 
for the number of months proposed by the offerorOfferor. 

Sub-CLIN 0001AC – Initial Capital Upgrades / Connection Charges: For the 50 year projected 
cash flow, the capital upgrade costs / connection charges will be included in the economic analysis for 
the time period proposed by the OfferorOfferor.  . 

Sub-CLIN 0001AD - Monthly Credit as Payment for Purchase Price: The total fixed monthly 
credit will be calculated for the time period proposed by the OfferorOfferor.  Sub-CLIN AB will be 
removed from the cash-flow projection for the years after the time period proposed by the 
OfferorOfferor expires. 

M.5.  ADJECTIVAL RATING STANDARDS 
 
M.5.1  The first and , second, and fourth evaluation factors will be adjectivally rated according to the 
rating standards guidance provided below: 

Excellent:  To receive this adjectival rating, the offerorOfferor must far exceed the requirements of 
the solicitation for the factor/sub-factor in question.  In addition, the offerorOfferor has an 
outstanding approach and/or special qualification for the criterion being evaluated.  The 
offerorOfferor demonstrates either through experience or approach, as applicable, that they bring 
some special contribution to this criterion and the project.  The offerorOfferor has outstanding 
attributes that are very specifically applicable to the criterion.  Exceptionally low risk of failure.  No 
significant weak points. 

Good:   To receive this adjectival rating, the offerorOfferor must exceed the requirements of the 
solicitation for the factor/sub-factor in question.  The offerorOfferor demonstrates that they have a 
good approach and are well qualified to perform the effort.  The offerorOfferor has similar 
experience, or an approach, clearly applicable to the criterion.  Minor risk of failure. Weak points can 
be readily overcome. 

 

Satisfactory:  To receive this adjectival rating, the offerorOfferor must satisfy all requirements of the 
solicitation for the factor/sub-factor in question. The offerorOfferor demonstrates that its organization 
can reasonably be expected to successfully perform these criteria.   The offerorOfferor has acceptable 
experience, or an approach, which can be applied to these criteria.  Acceptable risk of failure.  Weak 
points, even significant weak points, identified but can be overcome. 

Marginal:  To receive this adjectival rating, the offerorOfferor satisfies a good number of the 
requirements of the solicitation (it may be unclear whether an offer meets the requirement, or 
shortcomings may be overcome) for the factor/sub-factor in question.  Very real risk of failure.  
Significant weak points or failure to demonstrate the capability to meet a requirement may exist that 
could be overcome with some impact to the work. 

Unsatisfactory :  To receive this adjectival rating, the offerorOfferor satisfies some (or perhaps none 
of the) requirements of the solicitation for the factor/sub-factor in question.  The offerorOfferor has a 
basic lack of understanding of the requirements, or has major problem(s) on approach, resulting in 
failure to meet requirements in critical areas.  Major revision required to reach acceptability.  Near 
certain risk of failure. 
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Note:   

The evaluators may assign further distinguishers such as low, mid, or high to each of the adjectival 
ratings described above if needed and warranted to properly portray the quality of each proposal.    
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M.5.2  The second evaluation factor will be adjectivally rated according to the rating 
standardsguidance provided below:   
 
Excellent:  Based upon the Offeror’sOfferor’s past performance record, essentially no doubt 
exists that the OfferorOfferor will successfully perform the required effort.  The 
Offeror’sOfferor’s past performance demonstrates the OfferorOfferor has gained experience 
and performed with such quality at other sites that it is likely selection will benefit the 
GovernmentGovernment and there is little likelihood of other than minor problems.  Very low 
prerformanceoposal risk. 
 
Good:  Based upon the Offeror’sOfferor’s past performance record, little doubt exists that the 
OfferorOfferor will successfully complete the required effort.  Low performance risk. 
 
Satisfactory:  Base upon the Offeror’sOfferor’s past performance record, some doubt exists 
that the OfferorOfferor will successfully perform the required effort.  Moderate performance 
risk. 
 
Marginal:  Based upon the Offeror’sOfferor’s past performance record, substantial doubt 
exists that the OfferorOfferor will successfully perform the required effort.  High performance 
risk.   
 
Unsatisfactory:  Based upon the Offeror’sOfferor’s past performance record, extreme doubt 
exists that the OfferorOfferor will successfully perform the required effort. Very high 
performance risk. 
 
Unknown:  No relevant past performance record is available.  This rating is neither favorable 
or unfavorable.. 
 
  

 

 

 


